
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 121 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : STATE ROAD 43 
     CALL ORDER   : 121                     CONTRACT ID : R -25550-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     8,037,752.06  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     9,495,781.33  118.1398% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                   ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    34,641,763.92  100.0000% 
   2   36-2231526     WALSH CONSTR COMPANY                                                       $    35,317,000.00  101.9492% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    43,487,280.70  125.5343% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 36-2231526          |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  439155.33000      439155.33|  769019.04000      769019.04|  357791.00000      357791.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               18.000  MOS  |    3201.51000       57627.18|    2200.00000       39600.00|    3855.00000       69390.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 108-01614                       LUMP |    7010.59000        7010.59|    8050.00000        8050.00|   10875.00000       10875.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP | 1732088.20000     1732088.20| 1750000.00000     1750000.00| 2174634.00000     2174634.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |  256724.22000      256724.22|  350000.00000      350000.00|  156835.00000      156835.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240            57016.000  SYS  |       6.38000      363762.08|       7.50000      427620.00|      11.80000      672788.80 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02272              325.000  LFT  |      11.23000        3649.75|       2.16000         702.00|      13.10000        4257.50 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0011 202-02273              387.000  SYS  |      94.32000       36501.84|       9.44000        3653.28|      39.20000       15170.40 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-02274             3537.000  LFT  |       4.64000       16411.68|       2.11000        7463.07|       9.20000       32540.40 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0013 202-02278             5845.000  LFT  |       9.06000       52955.70|       1.06000        6195.70|       9.20000       53774.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-02279              350.000  LFT  |      10.43000        3650.50|       4.00000        1400.00|      10.50000        3675.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0015 202-02928               23.000  EACH |     718.19000       16518.37|     219.98000        5059.54|     451.00000       10373.00 
  CATCH BASIN, REMOVE                     |                             |                             | 
0016 202-52710             1279.000  SYS  |      19.98000       25554.42|       4.70000        6011.30|      18.30000       23405.70 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 202-60815             2183.000  LFT  |       5.85000       12770.55|       4.04000        8819.32|      26.10000       56976.30 
  CENTER CURB, REMOVE                     |                             |                             | 
0018 202-74040               13.000  EACH |     232.39000        3021.07|     150.25000        1953.25|     163.00000        2119.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0019 202-74050                1.000  EACH |     378.29000         378.29|     250.41000         250.41|     272.00000         272.00 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
0020 202-74080                2.000  EACH |       1.02000           2.04|     851.41000        1702.82|     924.00000        1848.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 202-78515                       LUMP |   66326.00000       66326.00|    5008.29000        5008.29|    5438.00000        5438.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0022 202-91385               33.000  EACH |     750.84000       24777.72|     153.53000        5066.49|     451.00000       14883.00 
  INLET, REMOVE                           |                             |                             | 
0023 202-91840            31048.000  LFT  |       1.53000       47503.44|       2.08000       64579.84|       2.20000       68305.60 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0024 202-93047               19.000  EACH |     799.25000       15185.75|     341.84000        6494.96|     745.00000       14155.00 
  MANHOLE, REMOVE                         |                             |                             | 
0025 202-94954               60.000  LFT  |      33.73000        2023.80|      32.16000        1929.60|      21.80000        1308.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0026 202-96070                1.000  EACH |    1513.18000        1513.18|    2003.32000        2003.32|    2175.00000        2175.00 
  HIGH MAST TOWER, REMOVE                 |                             |                             | 
0027 202-96133              776.000  LFT  |      21.29000       16521.04|       9.00000        6984.00|      21.80000       16916.80 
  PIPE, REMOVE , 12 IN.                   |                             |                             | 
0028 202-96133             1009.000  LFT  |      20.46000       20644.14|       9.00000        9081.00|      22.80000       23005.20 
  PIPE, REMOVE , 15 IN.                   |                             |                             | 
0029 202-96133             1274.000  LFT  |      21.07000       26843.18|       9.00000       11466.00|      25.00000       31850.00 
  PIPE, REMOVE , 18 IN.                   |                             |                             | 
0030 202-96133              924.000  LFT  |      31.29000       28911.96|       9.00000        8316.00|      27.20000       25132.80 
  PIPE, REMOVE , 21 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 202-96133              274.000  LFT  |      22.61000        6195.14|       9.00000        2466.00|      28.30000        7754.20 
  PIPE, REMOVE , 24 IN.                   |                             |                             | 
0032 202-96133              776.000  LFT  |      26.61000       20649.36|       9.00000        6984.00|      29.40000       22814.40 
  PIPE, REMOVE , 36 IN.                   |                             |                             | 
0033 202-96133               35.000  LFT  |      26.31000         920.85|      11.00000         385.00|     100.00000        3500.00 
  PIPE, REMOVE , 6 IN.                    |                             |                             | 
0034 202-96133              122.000  LFT  |      26.30000        3208.60|      15.00000        1830.00|     100.00000       12200.00 
  PIPE, REMOVE , 8 IN.                    |                             |                             | 
0035 202-96151                       LUMP |    3566.79000        3566.79|    3502.49000        3502.49|    1631.00000        1631.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0037 203-02000           179790.000  CYS  |      14.33000     2576390.70|      13.00000     2337270.00|      14.50000     2606955.00 
  EXCAVATION, COMMON                      |                             |                             | 
0038 203-02020               85.000  CYS  |      26.57000        2258.45|      20.00000        1700.00|      78.30000        6655.50 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0039 203-02070            71411.000  CYS  |       1.00000       71411.00|       0.01000         714.11|       9.20000      656981.20 
  BORROW                                  |                             |                             | 
0040 205-03371             4320.000  CYS  |       6.77000       29246.40|       6.12000       26438.40|      11.10000       47952.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0041 205-06930               24.000  TON  |     213.58000        5125.92|     142.94000        3430.56|      29.40000         705.60 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0042 205-06931              596.000  TON  |      32.20000       19191.20|      25.36000       15114.56|      27.20000       16211.20 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0043 205-06932              176.000  LFT  |       8.72000        1534.72|       8.00000        1408.00|       8.70000        1531.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0044 205-06933                9.000  EACH |      66.33000         596.97|      65.00000         585.00|      70.70000         636.30 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0045 205-06935                1.000  EACH |    2310.64000        2310.64|    4614.26000        4614.26|    2262.00000        2262.00 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0046 205-06936              681.000  TON  |      38.01000       25884.81|      43.51000       29630.31|      29.90000       20361.90 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0047 205-06937             3844.000  LFT  |       1.22000        4689.68|       1.25000        4805.00|       1.40000        5381.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0048 205-06938              109.000  LFT  |      21.50000        2343.50|      20.00000        2180.00|      22.80000        2485.20 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0049 207-08263           169008.000  SYS  |       3.99000      674341.92|       5.00000      845040.00|       9.10000     1537972.80 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0050 211-02050            11843.000  CYS  |      13.08000      154906.44|      15.00000      177645.00|      20.70000      245150.10 
  B BORROW                                |                             |                             | 
0051 211-06467               82.000  CYS  |      36.56000        2997.92|      21.67000        1776.94|      43.50000        3567.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 211-07454            52031.000  CYS  |      13.09000      681085.79|      18.00000      936558.00|      20.70000     1077041.70 
  STRUCTURE BACKFILL                      |                             |                             | 
0053 213-08058              432.000  CYS  |     133.07000       57486.24|      60.00000       25920.00|     103.00000       44496.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0054 301-07448            13474.000  TON  |      14.82000      199684.68|      14.00000      188636.00|      19.50000      262743.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0055 302-06464            41139.000  CYS  |      26.54000     1091829.06|      32.00000     1316448.00|      42.90000     1764863.10 
  SUBBASE FOR PCCP                        |                             |                             | 
0056 302-07455               82.000  CYS  |      25.96000        2128.72|      60.00000        4920.00|      54.40000        4460.80 
  DENSE GRADED SUBBASE                    |                             |                             | 
0057 303-01180             9127.000  TON  |      10.87000       99210.49|      16.00000      146032.00|      18.80000      171587.60 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0058 303-06959             1685.000  TON  |      11.53000       19428.05|      19.73000       33245.05|      69.80000      117613.00 
  AGGREGATE , NO. 5, COARSE, STONE        |                             |                             | 
0060 306-08034             7557.000  SYS  |       2.60000       19648.20|       0.93000        7028.01|       1.40000       10579.80 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0061 402-07432              716.000  TON  |      76.00000       54416.00|      62.00000       44392.00|      97.00000       69452.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0062 402-07433             1853.000  TON  |      63.50000      117665.50|      61.00000      113033.00|      59.80000      110809.40 
  HMA SURFACE, TYPE B                     |                             |                             | 
0063 402-07434             1284.000  TON  |      62.00000       79608.00|      57.00000       73188.00|      59.80000       76783.20 
  HMA SURFACE, TYPE C                     |                             |                             | 
0064 402-07435              948.000  TON  |      52.00000       49296.00|      44.00000       41712.00|      79.60000       75460.80 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0065 402-07438             3138.000  TON  |      53.00000      166314.00|      47.00000      147486.00|      47.60000      149368.80 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0066 402-07439             1237.000  TON  |      44.00000       54428.00|      45.00000       55665.00|      48.40000       59870.80 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0067 402-07440               71.000  TON  |      80.00000        5680.00|     110.00000        7810.00|     249.00000       17679.00 
  HMA BASE, TYPE A                        |                             |                             | 
0068 402-07441            11423.000  TON  |      39.00000      445497.00|      41.00000      468343.00|      39.80000      454635.40 
  HMA BASE, TYPE B                        |                             |                             | 
0069 402-07442             1897.000  TON  |      45.00000       85365.00|      45.00000       85365.00|      47.40000       89917.80 
  HMA BASE, TYPE C                        |                             |                             | 
0070 402-07451              306.000  TON  |      65.00000       19890.00|      75.00000       22950.00|      90.70000       27754.20 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0071 406-05520               21.000  TON  |     220.00000        4620.00|     205.00000        4305.00|     222.00000        4662.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0072 501-06266                       LUMP |   16980.98000       16980.98|   16641.49000       16641.49|   22023.00000       22023.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 501-06727                       LUMP |    6863.30000        6863.30|    6726.09000        6726.09|    6560.00000        6560.00 
  CORING, PCCP                            |                             |                             | 
0074 501-08196           141347.000  SYS  |      37.37000     5282137.39|      38.00000     5371186.00|      54.00000     7632738.00 
  QC/QA-PCCP, 12.5 IN.                    |                             |                             | 
0075 502-06627              188.000  SYS  |      36.73000        6905.24|      35.00000        6580.00|      46.00000        8648.00 
  PCCP, 6 IN.                             |                             |                             | 
0076 503-05240            72423.000  LFT  |       8.81000      638046.63|       9.00000      651807.00|       9.80000      709745.40 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0077 601-01522               20.000  EACH |    1596.93000       31938.60|    1810.06000       36201.20|    1941.00000       38820.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0078 601-06224                4.000  EACH |   39301.35000      157205.40|   39547.60000      158190.40|   42413.00000      169652.00 
  IMPACT ATTENUATOR, CR, W1, TL-2         |                             |                             | 
0079 601-06228                1.000  EACH |   61136.30000       61136.30|   60406.43000       60406.43|   64783.00000       64783.00 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                             |                             | 
0080 601-06234                1.000  EACH |    9749.14000        9749.14|   10774.19000       10774.19|   11555.00000       11555.00 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                             |                             | 
0081 601-06242                2.000  EACH |    8984.62000       17969.24|   10672.79000       21345.58|   11446.00000       22892.00 
  IMPACT ATTENUATOR, R2, W1, TL-2         |                             |                             | 
0082 601-06243                1.000  EACH |   12351.16000       12351.16|   12726.22000       12726.22|   13648.00000       13648.00 
  IMPACT ATTENUATOR, R2, W2, TL-2         |                             |                             | 
0083 601-06303                1.000  EACH |    2504.30000        2504.30|    3143.53000        3143.53|    3371.00000        3371.00 
  IMPACT ATTENUATOR, RESET, R2, W2, TL-2  |                             |                             | 
0084 601-06854                2.000  EACH |    3091.81000        6183.62|    2357.65000        4715.30|    2528.00000        5056.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0085 601-06855                1.000  EACH |     841.83000         841.83|     735.18000         735.18|     788.00000         788.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0086 601-06856                5.000  EACH |     301.02000        1505.10|     253.51000        1267.55|     272.00000        1360.00 
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             | 
0087 601-94689               14.000  EACH |    2224.47000       31142.58|    1952.03000       27328.42|    2093.00000       29302.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0088 601-99105             5378.000  LFT  |      14.03000       75453.34|      12.68000       68193.04|      13.60000       73140.80 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0089 602-06729              193.000  EACH |       8.16000        1574.88|       7.00000        1351.00|       8.70000        1679.10 
  BARRIER DELINEATOR                      |                             |                             | 
0091 602-08344              870.000  SYS  |      63.87000       55566.90|      55.00000       47850.00|      70.70000       61509.00 
  REINFORCED CONCRETE MOMENT SLAB , 15 IN |                             |                             | 
0092 602-08344              103.000  SYS  |      69.36000        7144.08|      65.00000        6695.00|      97.90000       10083.70 
  REINFORCED CONCRETE MOMENT SLAB , 17.5  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 602-08472              597.000  LFT  |     107.07000       63920.79|      55.00000       32835.00|     153.00000       91341.00 
  CONCRETE BARRIER, 33 IN. , MODIFIED     |                             |                             | 
0094 603-06045            26815.000  LFT  |      10.00000      268150.00|       7.96000      213447.40|       8.50000      227927.50 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0095 603-98226             2382.000  LFT  |      12.24000       29155.68|      11.15000       26559.30|      12.00000       28584.00 
  FENCE, CHAIN LINK, BLACK VINYL COATED,  |                             |                             | 
  48 IN.                                  |                             |                             | 
0096 604-04927              703.000  LFT  |     123.35000       86715.05|      90.00000       63270.00|     150.00000      105450.00 
  CONCRETE BARRIER, 33 IN., MODIFIED,     |                             |                             | 
  WITH FOOTING                            |                             |                             | 
0097 604-04927               50.000  LFT  |     144.39000        7219.50|     450.00000       22500.00|     151.00000        7550.00 
  CONCRETE BARRIER, 45 IN., MODIFIED      |                             |                             | 
0098 604-07897               15.000  SYS  |     142.86000        2142.90|      80.00000        1200.00|     270.00000        4050.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0099 604-07900               22.000  SYS  |     142.86000        3142.92|      76.00000        1672.00|     195.00000        4290.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0100 604-07902               66.000  SYS  |     142.86000        9428.76|      72.00000        4752.00|     256.00000       16896.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0101 604-07904               35.000  SYS  |     103.06000        3607.10|      76.00000        2660.00|     195.00000        6825.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0102 604-91531             1277.000  SYS  |      24.49000       31273.73|      49.50000       63211.50|      29.00000       37033.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0103 605-06090             4490.000  LFT  |       6.65000       29858.50|      18.02000       80909.80|      12.90000       57921.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0104 605-06090            12615.000  LFT  |       9.55000      120473.25|       4.55000       57398.25|      12.90000      162733.50 
  CURB, INTEGRAL, CONCRETE , C            |                             |                             | 
0105 605-06095              450.000  LFT  |      27.79000       12505.50|      21.00000        9450.00|      12.90000        5805.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0106 605-06125              456.000  LFT  |      36.12000       16470.72|      18.00000        8208.00|      31.20000       14227.20 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0107 605-06140              467.000  LFT  |       5.61000        2619.87|      15.00000        7005.00|      30.20000       14103.40 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0108 605-06205              533.000  LFT  |      28.57000       15227.81|      66.00000       35178.00|      75.50000       40241.50 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0109 605-06210              435.000  LFT  |      66.33000       28853.55|      58.72000       25543.20|      83.30000       36235.50 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0110 605-06255              835.000  SYS  |      72.45000       60495.75|      78.52000       65564.20|      82.70000       69054.50 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0111 607-06370              400.000  LFT  |      76.02000       30408.00|      67.33000       26932.00|      50.20000       20080.00 
  PAVED SIDE DITCH, H                     |                             |                             | 
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                                                        TABULATION OF BIDS 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0112 609-08229              501.000  SYS  |      82.61000       41387.61|      50.00000       25050.00|      81.60000       40881.60 
  REINFORCED CONCRETE BRIDGE APPROACH ,   |                             |                             | 
  12.5 IN., MODIFIED                      |                             |                             | 
0115 611-06497                1.000  EACH |     127.55000         127.55|     172.39000         172.39|     185.00000         185.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0116 615-06505                1.000  EACH |     688.77000         688.77|     481.67000         481.67|     517.00000         517.00 
  MONUMENT, B                             |                             |                             | 
0117 615-06510               11.000  EACH |     392.85000        4321.35|     354.91000        3904.01|     381.00000        4191.00 
  MONUMENT, C                             |                             |                             | 
0118 615-06515               38.000  EACH |      81.63000        3101.94|     111.54000        4238.52|     120.00000        4560.00 
  MONUMENT, D                             |                             |                             | 
0119 615-06527                3.000  EACH |     709.18000        2127.54|     456.32000        1368.96|     489.00000        1467.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0120 616-02320            13304.000  SYS  |       1.92000       25543.68|       2.23000       29667.92|       1.30000       17295.20 
  GEOTEXTILES                             |                             |                             | 
0121 616-05688              454.000  TON  |      43.12000       19576.48|      30.00000       13620.00|      34.80000       15799.20 
  RIPRAP, CLASS 1                         |                             |                             | 
0122 616-05689               13.000  TON  |      80.21000        1042.73|      45.00000         585.00|      87.00000        1131.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0123 616-06405             2966.000  TON  |      30.69000       91026.54|      25.00000       74150.00|      27.20000       80675.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0124 616-06451              463.000  TON  |      34.00000       15742.00|      35.00000       16205.00|      30.50000       14121.50 
  RIPRAP, UNIFORM                         |                             |                             | 
0125 620-08426                       LUMP |   80000.00000       80000.00|   80000.00000       80000.00|   10331.00000       10331.00 
  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 
0127 620-08427            43134.000  SFT  |      14.00000      603876.00|      12.00000      517608.00|       5.80000      250177.20 
  SOUND BARRIER ERECTION , GROUND MOUNTED |                             |                             | 
0128 620-08427            22329.000  SFT  |      11.00000      245619.00|       9.00000      200961.00|       5.60000      125042.40 
  SOUND BARRIER ERECTION , WALL MOUNTED   |                             |                             | 
0130 620-08428            43134.000  SFT  |      20.00000      862680.00|      18.00000      776412.00|      26.80000     1155991.20 
  SOUND BARRIER PANELS , GROUND MOUNTED   |                             |                             | 
0131 620-08428            22329.000  SFT  |      20.00000      446580.00|      19.00000      424251.00|      26.80000      598417.20 
  SOUND BARRIER PANELS , WALL MOUNTED     |                             |                             | 
0132 621-01004               14.000  EACH |     408.16000        5714.24|     300.00000        4200.00|     326.00000        4564.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0133 621-04258               50.000  LBS  |     153.62000        7681.00|      95.00000        4750.00|     103.00000        5150.00 
  SEED MIXTURE , NATIVE GRASS             |                             |                             | 
0134 621-04258               15.000  LBS  |     258.16000        3872.40|      95.00000        1425.00|     103.00000        1545.00 
  SEED MIXTURE , NATIVE GRASS, WITH       |                             |                             | 
  ANNUALS                                 |                             |                             | 
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0135 621-04258               10.000  LBS  |     387.24000        3872.40|      95.00000         950.00|     103.00000        1030.00 
  SEED MIXTURE ,NATIVE GRASS, NO ANNUALS  |                             |                             | 
0136 621-06545               39.000  TON  |     157.14000        6128.46|     450.00000       17550.00|     489.00000       19071.00 
  FERTILIZER                              |                             |                             | 
0137 621-06554             6277.000  LBS  |       6.33000       39733.41|       2.25000       14123.25|       2.50000       15692.50 
  SEED MIXTURE, U                         |                             |                             | 
0138 621-06557             7869.000  LBS  |       2.14000       16839.66|       2.10000       16524.90|       2.30000       18098.70 
  SEED MIXTURE, T                         |                             |                             | 
0139 621-06565              141.000  TON  |     259.18000       36544.38|     350.00000       49350.00|     381.00000       53721.00 
  MULCHING MATERIAL                       |                             |                             | 
0140 621-06567               98.000  kGAL |       2.55000         249.90|      10.00000         980.00|      10.90000        1068.20 
  WATER                                   |                             |                             | 
0142 621-06570             5496.000  CYS  |      23.55000      129430.80|      24.25000      133278.00|      45.40000      249518.40 
  TOP SOIL AMENDMENT                      |                             |                             | 
0143 621-06574            21512.000  SYS  |       2.41000       51843.92|       2.40000       51628.80|       2.60000       55931.20 
  SODDING                                 |                             |                             | 
0144 621-06575             8637.000  SYS  |       2.41000       20815.17|       2.40000       20728.80|       2.60000       22456.20 
  SODDING, NURSERY                        |                             |                             | 
0145 621-07189              176.000  CYS  |      77.45000       13631.20|      30.00000        5280.00|      32.60000        5737.60 
  COMPOST SOIL MULCH                      |                             |                             | 
0146 621-08082              871.000  LFT  |       3.67000        3196.57|       4.00000        3484.00|       4.40000        3832.40 
  COMPOST FILTER SOCK                     |                             |                             | 
0147 621-08470                       LUMP |    9591.76000        9591.76|    1500.00000        1500.00|    1631.00000        1631.00 
  INVASIVE SPECIES CONTROL                |                             |                             | 
0149 621-92968              117.000  LBS  |      83.11000        9723.87|      25.00000        2925.00|      27.20000        3182.40 
  SEED MIXTURE, WILD FLOWER               |                             |                             | 
0150 622-05635              180.000  EACH |      48.21000        8677.80|      49.00000        8820.00|      53.30000        9594.00 
  PLANT, CONIFEROUS EVERGREEN, PROSTRATE, |                             |                             | 
  BROAD SPREADING, SEMISPREADING, OVER 24 |                             |                             | 
  TO 36 IN.                               |                             |                             | 
0151 622-05639              447.000  EACH |      43.67000       19520.49|      36.00000       16092.00|      39.20000       17522.40 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN. , ORNAMENTAL                        |                             |                             | 
0152 622-05641              537.000  EACH |      62.65000       33643.05|      59.00000       31683.00|      64.20000       34475.40 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 
  IN.                                     |                             |                             | 
0153 622-05642              268.000  EACH |      62.65000       16790.20|     125.00000       33500.00|     136.00000       36448.00 
  PLANT, DECIDUOUS SHRUB, OVER 48 IN.     |                             |                             | 
0154 622-05643               39.000  EACH |     193.26000        7537.14|     155.00000        6045.00|     169.00000        6591.00 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 48   |                             |                             | 
  IN. OR UNDER                            |                             |                             | 
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0155 622-05644               15.000  EACH |     254.64000        3819.60|     195.00000        2925.00|     212.00000        3180.00 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  48 TO 72 IN. , ORNAMENTAL               |                             |                             | 
0156 622-05649               39.000  EACH |     234.69000        9152.91|     225.00000        8775.00|     245.00000        9555.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN. , ORNAMENTAL         |                             |                             | 
0157 622-05650              191.000  EACH |     355.10000       67824.10|     250.00000       47750.00|     272.00000       51952.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0158 622-05651              163.000  EACH |     589.03000       96011.89|     325.00000       52975.00|     353.00000       57539.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
0159 622-05654            32000.000  EACH |       2.91000       93120.00|       2.50000       80000.00|       2.70000       86400.00 
  PLANT, PERENNIAL                        |                             |                             | 
0160 622-05654              286.000  EACH |      13.67000        3909.62|      12.00000        3432.00|      13.10000        3746.60 
  PLANT, PERENNIAL , 1 GALLON             |                             |                             | 
0161 622-05654              682.000  EACH |      19.49000       13292.18|      29.00000       19778.00|      31.50000       21483.00 
  PLANT, PERENNIAL , 2 GALLON             |                             |                             | 
0162 622-05654            26671.000  EACH |       2.91000       77612.61|       3.50000       93348.50|       3.80000      101349.80 
  PLANT, PERENNIAL , NATIVE PLUG          |                             |                             | 
0163 622-52436              116.000  EACH |      23.47000        2722.52|      30.00000        3480.00|      32.60000        3781.60 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0164 701-06011                1.000  EACH |    3600.00000        3600.00|    2000.00000        2000.00|    3698.00000        3698.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0165 701-06012                1.000  EACH |     750.00000         750.00|    2000.00000        2000.00|    1631.00000        1631.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0166 701-06027                1.000  EACH |    2200.00000        2200.00|    2000.00000        2000.00|    5438.00000        5438.00 
  TEST PILE                               |                             |                             | 
0167 701-51195              726.000  LFT  |      40.00000       29040.00|      36.19000       26273.94|      47.90000       34775.40 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0168 701-91792               68.000  EACH |     100.00000        6800.00|     202.58000       13775.44|      92.40000        6283.20 
  PILE TIP, STEEL H                       |                             |                             | 
0169 701-95780             3669.000  LFT  |      45.00000      165105.00|      37.85000      138871.65|      53.00000      194457.00 
  PILE, STEEL H, HP 12 X 74               |                             |                             | 
0171 702-51005              111.000  CYS  |     600.00000       66600.00|     650.00000       72150.00|     816.00000       90576.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0172 702-51015             2214.000  CYS  |     400.00000      885600.00|     225.00000      498150.00|     370.00000      819180.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0173 702-51863              304.000  EACH |       9.68000        2942.72|      20.00000        6080.00|      19.60000        5958.40 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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0174 702-90915             1552.000  CYS  |     725.00000     1125200.00|     550.00000      853600.00|     870.00000     1350240.00 
  CONCRETE, A                             |                             |                             | 
0176 703-06028           439401.000  LBS  |       0.75000      329550.75|       0.55000      241670.55|       0.80000      351520.80 
  REINFORCING BARS                        |                             |                             | 
0177 703-06029           795077.000  LBS  |       0.73000      580406.21|       1.00000      795077.00|       0.90000      715569.30 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0178 704-51002              967.000  CYS  |     620.00000      599540.00|     600.00000      580200.00|     647.00000      625649.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0179 706-05732               21.000  EACH |    1700.00000       35700.00|    2000.00000       42000.00|    2323.00000       48783.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0180 706-08497             8194.000  SYS  |      55.00000      450670.00|      48.00000      393312.00|      54.40000      445753.60 
  REINFORCED CONCRETE MOMENT SLAB, 12 1/2 |                             |                             | 
  IN.                                     |                             |                             | 
0181 706-51020              846.000  CYS  |     350.00000      296100.00|     375.00000      317250.00|    1580.00000     1336680.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0182 707-08158             1112.000  LFT  |     210.00000      233520.00|     350.00000      389200.00|     265.00000      294680.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 42 IN. X 49 IN.                   |                             |                             | 
0183 709-07733                       LUMP |  229488.53000      229488.53|   65000.00000       65000.00|  137244.00000      137244.00 
  ANTI-GRAFFITI COAT                      |                             |                             | 
0184 709-07733                       LUMP |    4719.35000        4719.35|    5000.00000        5000.00|    4046.00000        4046.00 
  ANTI-GRAFFITI COAT , STR. NO. 7         |                             |                             | 
0185 709-07733                       LUMP |    2255.08000        2255.08|    2900.00000        2900.00|     740.00000         740.00 
  ANTI-GRAFFITI COAT , STR. NO. 9         |                             |                             | 
0186 709-07733                       LUMP |   12489.70000       12489.70|    3900.00000        3900.00|     914.00000         914.00 
  ANTI-GRAFFITI COAT ,STR. NO. 10         |                             |                             | 
0187 709-51821                       LUMP |   33565.26000       33565.26|   35000.00000       35000.00|   22668.00000       22668.00 
  SURFACE SEAL                            |                             |                             | 
0188 709-51821                       LUMP |    7105.25000        7105.25|    8000.00000        8000.00|    7613.00000        7613.00 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0189 709-51821                       LUMP |    2119.57000        2119.57|   40000.00000       40000.00|    2262.00000        2262.00 
  SURFACE SEAL , STR. NO. 9               |                             |                             | 
0191 711-51035             2567.000  LBS  |       2.85000        7315.95|       3.00000        7701.00|       3.50000        8984.50 
  STRUCTURAL STEEL                        |                             |                             | 
0192 711-51038                       LUMP |   74704.02000       74704.02|  400000.00000      400000.00|   88632.00000       88632.00 
  STRUCTURAL STEEL , GALVANIZED AND       |                             |                             | 
  PAINTED                                 |                             |                             | 
0193 711-51038                       LUMP |  110931.10000      110931.10|   75000.00000       75000.00|  125037.00000      125037.00 
  STRUCTURAL STEEL , GALVANIZED AND       |                             |                             | 
  PAINTED, STR. NO. 4                     |                             |                             | 
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     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0194 711-51038                       LUMP |  126693.73000      126693.73|   75000.00000       75000.00|  142981.00000      142981.00 
  STRUCTURAL STEEL , GALVANIZED AND       |                             |                             | 
  PAINTED, STR. NO. 8                     |                             |                             | 
0195 711-51038                       LUMP |   63550.91000       63550.91|  100000.00000      100000.00|   72988.00000       72988.00 
  STRUCTURAL STEEL , STR. NO. 7,          |                             |                             | 
  GALVANIZED AND PAINTED                  |                             |                             | 
0196 711-51038                       LUMP |  174905.56000      174905.56|   90000.00000       90000.00|  194121.00000      194121.00 
  STRUCTURAL STEEL ,PAINTED, STR. NO. 4   |                             |                             | 
0197 711-51038                       LUMP |  180371.38000      180371.38|   90000.00000       90000.00|  200581.00000      200581.00 
  STRUCTURAL STEEL ,PAINTED, STR. NO. 8   |                             |                             | 
0198 711-51070               24.000  EACH |      89.12000        2138.88|     113.20000        2716.80|     103.00000        2472.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0199 714-26703              207.000  LFT  |     583.93000      120873.51|     350.00000       72450.00|     364.00000       75348.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 6 FT. X 4 FT.                 |                             |                             | 
0200 714-93641               55.000  LFT  |     470.72000       25889.60|     250.00000       13750.00|     283.00000       15565.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4 FT. X 3 FT.                 |                             |                             | 
0201 715-02246                2.000  EACH |    2164.91000        4329.82|     979.17000        1958.34|    2175.00000        4350.00 
  PIPE END SECTION, 48 IN.                |                             |                             | 
0202 715-05019              752.000  LFT  |      83.01000       62423.52|      74.70000       56174.40|      81.60000       61363.20 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0203 715-05024             2389.000  LFT  |      52.10000      124466.90|      61.01000      145752.89|      81.60000      194942.40 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0204 715-05048            51620.000  LFT  |       2.50000      129050.00|       2.78000      143503.60|       3.40000      175508.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0205 715-05053             5722.000  LFT  |      17.29000       98933.38|      10.61000       60710.42|      20.10000      115012.20 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0206 715-05121              113.000  LFT  |      56.04000        6332.52|      41.74000        4716.62|      39.20000        4429.60 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0207 715-05127               90.000  LFT  |      68.72000        6184.80|      83.80000        7542.00|     105.00000        9450.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0208 715-05128              111.000  LFT  |     190.42000       21136.62|      94.11000       10446.21|     120.00000       13320.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0209 715-05133              221.000  LFT  |     152.79000       33766.59|     102.11000       22566.31|     176.00000       38896.00 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                             |                             | 
0210 715-05149             3186.000  LFT  |      24.07000       76687.02|      25.00000       79650.00|      32.60000      103863.60 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0211 715-05151              714.000  LFT  |      27.82000       19863.48|      55.00000       39270.00|      38.10000       27203.40 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0212 715-05152             3083.000  LFT  |      26.53000       81791.99|      60.00000      184980.00|      39.20000      120853.60 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0213 715-05154             2307.000  LFT  |      34.30000       79130.10|      65.00000      149955.00|      65.30000      150647.10 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0214 715-05155              102.000  LFT  |      39.74000        4053.48|      71.21000        7263.42|      70.70000        7211.40 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0215 715-05156              350.000  LFT  |      51.90000       18165.00|      77.00000       26950.00|      81.60000       28560.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0216 715-05161             3570.000  LFT  |      91.37000      326190.90|      92.60000      330582.00|     136.00000      485520.00 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0217 715-05168               16.000  LFT  |      57.72000         923.52|      45.94000         735.04|      54.40000         870.40 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0218 715-05173               42.000  LFT  |      83.74000        3517.08|      61.92000        2600.64|      81.60000        3427.20 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0219 715-05217               94.000  LFT  |      35.30000        3318.20|      31.71000        2980.74|      54.40000        5113.60 
  PIPE, TYPE 5, CIRCULAR, 12 IN.          |                             |                             | 
0220 715-05218               92.000  LFT  |      40.49000        3725.08|      35.65000        3279.80|      54.40000        5004.80 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                             |                             | 
0221 715-05239              264.000  LFT  |     118.01000       31154.64|      75.28000       19873.92|     147.00000       38808.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ |                             |                             | 
  FT.                                     |                             |                             | 
0222 715-05422               50.000  LFT  |     117.69000        5884.50|      94.09000        4704.50|     245.00000       12250.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0223 715-05842                2.000  EACH |    3438.71000        6877.42|    1280.11000        2560.22|    2284.00000        4568.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0224 715-06004                2.000  EACH |    3484.49000        6968.98|    1353.52000        2707.04|    2556.00000        5112.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0225 715-07536                2.000  EACH |    3484.49000        6968.98|    1353.52000        2707.04|    2719.00000        5438.00 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                             |                             | 
0226 715-08171              268.000  LFT  |     172.97000       46355.96|     145.00000       38860.00|     218.00000       58424.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9  |                             |                             | 
  SFT.                                    |                             |                             | 
0227 715-08177              204.000  LFT  |     156.60000       31946.40|     120.00000       24480.00|     190.00000       38760.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2  |                             |                             | 
  SFT.                                    |                             |                             | 
0228 715-08179                2.000  EACH |    3438.71000        6877.42|    1280.11000        2560.22|    2719.00000        5438.00 
  CONCRETE ANCHOR, MIN. AREA 10.2 SFT.    |                             |                             | 
0229 715-26814                1.000  EACH |    5325.03000        5325.03|    4467.33000        4467.33|    6743.00000        6743.00 
  GRATED BOX END SECTION, I, 3:1, 42 IN.  |                             |                             | 
  X 29 IN.                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0230 715-46000                9.000  EACH |     557.28000        5015.52|     189.42000        1704.78|     489.00000        4401.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0231 715-46005                6.000  EACH |     580.65000        3483.90|     203.46000        1220.76|     506.00000        3036.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0232 715-46010                5.000  EACH |     683.54000        3417.70|     220.59000        1102.95|     625.00000        3125.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0233 715-46020                5.000  EACH |     753.64000        3768.20|     324.60000        1623.00|     761.00000        3805.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0234 715-46030                1.000  EACH |    1060.15000        1060.15|     431.97000         431.97|     990.00000         990.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0235 715-46040               15.000  EACH |    1162.51000       17437.65|     504.86000        7572.90|    1109.00000       16635.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0236 715-97804                7.000  EACH |    2166.51000       15165.57|     504.87000        3534.09|    2284.00000       15988.00 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                             |                             | 
0237 716-07633              102.000  LFT  |     418.05000       42641.10|     300.00000       30600.00|     686.00000       69972.00 
  PIPE INSTALLATION, TRENCHLESS, 24 IN.   |                             |                             | 
0238 716-07635              104.000  LFT  |     417.61000       43431.44|     400.00000       41600.00|     784.00000       81536.00 
  PIPE INSTALLATION, TRENCHLESS, 36 IN.   |                             |                             | 
0239 716-07636              137.000  LFT  |     416.23000       57023.51|     450.00000       61650.00|     818.00000      112066.00 
  PIPE INSTALLATION, TRENCHLESS, 42 IN.   |                             |                             | 
0240 716-07728              138.000  LFT  |    1089.34000      150328.92|    1000.00000      138000.00|    1450.00000      200100.00 
  PIPE INSTALLATION, TRENCHLESS, 72 IN.   |                             |                             | 
0241 718-06528               40.000  EACH |     602.04000       24081.60|     649.14000       25965.60|    1251.00000       50040.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0242 718-06529                6.000  EACH |     561.22000        3367.32|     618.24000        3709.44|     691.00000        4146.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0243 718-06531               28.000  EACH |     520.40000       14571.20|     587.31000       16444.68|     408.00000       11424.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0244 718-06532             6562.000  LFT  |       3.37000       22113.94|       1.00000        6562.00|       1.10000        7218.20 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0245 718-52610             5075.000  CYS  |      30.97000      157172.75|      36.65000      185998.75|      32.60000      165445.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0246 718-99153            75067.000  SYS  |       1.63000      122359.21|       0.84000       63056.28|       1.00000       75067.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0247 720-07301                4.000  EACH |    1651.51000        6606.04|    1775.06000        7100.24|    3154.00000       12616.00 
  INLET TYPE HA                           |                             |                             | 
0248 720-07301                6.000  EACH |    1711.10000       10266.60|    2736.45000       16418.70|    3371.00000       20226.00 
  INLET TYPE HA , MODIFIED                |                             |                             | 
0249 720-07302                1.000  EACH |    2981.40000        2981.40|    3731.30000        3731.30|    5873.00000        5873.00 
  INLET TYPE HA, WITH SLOTTED DRAIN       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0250 720-44070                3.000  EACH |    1558.89000        4676.67|     844.02000        2532.06|    1006.00000        3018.00 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0251 720-45030                1.000  EACH |    1180.63000        1180.63|    1492.89000        1492.89|    1523.00000        1523.00 
  INLET, E7                               |                             |                             | 
0252 720-45041                1.000  EACH |    3327.36000        3327.36|    3000.00000        3000.00|    3154.00000        3154.00 
  INLET, H5                               |                             |                             | 
0253 720-45045               11.000  EACH |    1465.73000       16123.03|    1576.56000       17342.16|    1631.00000       17941.00 
  INLET, J10                              |                             |                             | 
0254 720-45055               18.000  EACH |    1468.07000       26425.26|    1850.92000       33316.56|    2610.00000       46980.00 
  INLET, M10                              |                             |                             | 
0255 720-45075               10.000  EACH |    2259.10000       22591.00|    1822.31000       18223.10|    2719.00000       27190.00 
  INLET, R13                              |                             |                             | 
0256 720-45230                1.000  EACH |    1868.63000        1868.63|    2038.32000        2038.32|    1305.00000        1305.00 
  CATCH BASIN, D6                         |                             |                             | 
0257 720-45235                3.000  EACH |    1165.24000        3495.72|    2376.59000        7129.77|    1631.00000        4893.00 
  CATCH BASIN, E7                         |                             |                             | 
0258 720-45410               36.000  EACH |    1615.08000       58142.88|    2500.00000       90000.00|    2121.00000       76356.00 
  MANHOLE, C4                             |                             |                             | 
0259 720-45415               10.000  EACH |    2463.85000       24638.50|    2800.00000       28000.00|    3806.00000       38060.00 
  MANHOLE, D4                             |                             |                             | 
0260 720-45415                2.000  EACH |    2463.86000        4927.72|    2838.09000        5676.18|    3698.00000        7396.00 
  MANHOLE, D4 , WITH TYPE A CASTING       |                             |                             | 
0261 720-45416               10.000  EACH |    5488.22000       54882.20|    5000.00000       50000.00|    6743.00000       67430.00 
  MANHOLE, E4                             |                             |                             | 
0262 720-45416                1.000  EACH |    7173.85000        7173.85|    7221.86000        7221.86|    3844.00000        3844.00 
  MANHOLE, E4 , DROP                      |                             |                             | 
0263 720-45416                2.000  EACH |    5488.22000       10976.44|    4691.26000        9382.52|    6525.00000       13050.00 
  MANHOLE, E4 , TYPE A CASTING            |                             |                             | 
0264 720-45425                1.000  EACH |   15111.13000       15111.13|    5908.32000        5908.32|   13920.00000       13920.00 
  MANHOLE, F4                             |                             |                             | 
0265 720-90984                1.000  EACH |    2680.52000        2680.52|    2813.15000        2813.15|    2393.00000        2393.00 
  MANHOLE, C2                             |                             |                             | 
0266 720-93409               21.000  EACH |    2131.09000       44752.89|    2123.85000       44600.85|    2393.00000       50253.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0267 720-93411               22.000  EACH |    2135.77000       46986.94|    2120.77000       46656.94|    2501.00000       55022.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0268 720-95310                2.000  EACH |    2129.20000        4258.40|    2071.90000        4143.80|    2447.00000        4894.00 
  INLET, P12A, MODIFIED                   |                             |                             | 
0269 720-95409                1.000  EACH |    4511.19000        4511.19|    3336.70000        3336.70|    4894.00000        4894.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0270 720-95422                3.000  EACH |    2632.34000        7897.02|    3312.72000        9938.16|    2828.00000        8484.00 
  MANHOLE, J4                             |                             |                             | 
0271 720-97962                3.000  EACH |   14921.58000       44764.74|    7111.23000       21333.69|    9679.00000       29037.00 
  MANHOLE, G4, MODIFIED                   |                             |                             | 
0272 720-98174                5.000  EACH |    1904.92000        9524.60|    2130.51000       10652.55|    2284.00000       11420.00 
  INLET, B15                              |                             |                             | 
0273 720-98555               20.000  EACH |    1904.92000       38098.40|    2112.91000       42258.20|    2012.00000       40240.00 
  INLET, C15                              |                             |                             | 
0274 723-06660              178.000  SYS  |     431.83000       76865.74|     500.00000       89000.00|     870.00000      154860.00 
  WINGWALL                                |                             |                             | 
0275 723-08467               58.000  LFT  |    4500.88000      261051.04|    4800.00000      278400.00|    6339.00000      367662.00 
  STRUCTURE, PRECAST THREE-SIDED, 408 IN. |                             |                             | 
  X 168 IN.                               |                             |                             | 
0276 728-98377                       LUMP |   42121.09000       42121.09|  100000.00000      100000.00|  371831.00000      371831.00 
  MASONRY COATING                         |                             |                             | 
0277 728-98377                       LUMP |    7448.92000        7448.92|    9000.00000        9000.00|    7395.00000        7395.00 
  MASONRY COATING , STR. NO. 7            |                             |                             | 
0278 728-98377                       LUMP |    2519.37000        2519.37|    2500.00000        2500.00|    1479.00000        1479.00 
  MASONRY COATING , STR. NO. 9            |                             |                             | 
0279 728-98377                       LUMP |   12020.31000       12020.31|    2500.00000        2500.00|    1827.00000        1827.00 
  MASONRY COATING ,STR. NO. 10            |                             |                             | 
0280 731-93945            58891.000  SFT  |      12.25000      721414.75|      12.00000      706692.00|      10.40000      612466.40 
  FACE PANELS, CONCRETE                   |                             |                             | 
0281 731-93946            58891.000  SFT  |       8.89000      523540.99|       7.00000      412237.00|       3.90000      229674.90 
  WALL ERECTION                           |                             |                             | 
0282 731-93947             4530.000  LFT  |      22.55000      102151.50|      34.00000      154020.00|      74.00000      335220.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0283 732-07653               90.000  TON  |      14.03000        1262.70|      30.00000        2700.00|      73.60000        6624.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0284 801-01093                4.000  EACH |    1887.74000        7550.96|    1729.07000        6916.28|    1462.00000        5848.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0285 801-01504               25.000  EACH |      76.53000        1913.25|      33.45000         836.25|      28.30000         707.50 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0286 801-01505               12.000  EACH |     112.24000        1346.88|      43.74000         524.88|      37.00000         444.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0287 801-01851                       LUMP |   50509.80000       50509.80|  100165.84000      100165.84|  108751.00000      108751.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0288 801-04308               33.000  EACH |     306.12000       10101.96|     176.25000        5816.25|     149.00000        4917.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0289 801-06203            47475.000  LFT  |       0.20000        9495.00|       0.41000       19464.75|       0.40000       18990.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0290 801-06207            77859.000  LFT  |       0.97000       75523.23|       0.81000       63065.79|       0.70000       54501.30 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0291 801-06211               42.000  EACH |     116.33000        4885.86|      92.63000        3890.46|      78.30000        3288.60 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0292 801-06212               32.000  EACH |     166.33000        5322.56|     106.14000        3396.48|      89.70000        2870.40 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0293 801-06216              615.000  LFT  |       3.78000        2324.70|       2.98000        1832.70|       2.50000        1537.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0294 801-06218              721.000  LFT  |       8.32000        5998.72|       7.08000        5104.68|       6.00000        4326.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0295 801-06469             5650.000  LFT  |       2.81000       15876.50|       1.60000        9040.00|       1.40000        7910.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0296 801-06577              344.000  LFT  |       8.32000        2862.08|       7.02000        2414.88|       5.90000        2029.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0297 801-06586              700.000  LFT  |       1.02000         714.00|       1.26000         882.00|       1.10000         770.00 
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                             |                             | 
0298 801-06625               23.000  EACH |     127.55000        2933.65|     100.73000        2316.79|      85.20000        1959.60 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0299 801-06640               68.000  EACH |     241.83000       16444.44|     178.82000       12159.76|     151.00000       10268.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0300 801-06645               26.000  EACH |      54.08000        1406.08|      59.69000        1551.94|      50.50000        1313.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0301 801-06710              240.000  DAY  |      12.24000        2937.60|      15.95000        3828.00|      13.50000        3240.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0302 801-06775                       LUMP |  345436.84000      345436.84| 1500000.00000     1500000.00|  541892.00000      541892.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0303 801-07023                1.000  EACH |    4081.60000        4081.60|    7172.30000        7172.30|    6063.00000        6063.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0304 801-07118              972.000  LFT  |      14.08000       13685.76|       7.98000        7756.56|       6.70000        6512.40 
  BARRICADE, III-A                        |                             |                             | 
0305 801-07119              720.000  LFT  |      16.53000       11901.60|      10.61000        7639.20|       9.00000        6480.00 
  BARRICADE, III-B                        |                             |                             | 
0306 801-08401             6120.000  LFT  |      17.64000      107956.80|      11.00000       67320.00|      16.50000      100980.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0307 801-09133                2.000  EACH |    5816.28000       11632.56|    8490.97000       16981.94|    7178.00000       14356.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0310 802-04314                4.000  EACH |    9516.11000       38064.44|   11418.91000       45675.64|   12398.00000       49592.00 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 
0312 802-04314                4.000  EACH |    8464.15000       33856.60|    5509.12000       22036.48|    5981.00000       23924.00 
  SIGN STRUCTURE FOUNDATION, BRIDGE,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0313 802-04314                4.000  EACH |    4710.02000       18840.08|    4206.97000       16827.88|    4568.00000       18272.00 
  SIGN STRUCTURE FOUNDATION, CANTILEVER,  |                             |                             | 
0315 802-05694                1.000  EACH |   60880.05000       60880.05|   41318.41000       41318.41|   44860.00000       44860.00 
  OVERHEAD SIGN STRUCTURE , BOX TRUSS     |                             |                             | 
0316 802-05694                2.000  EACH |   81564.51000      163129.02|   54189.72000      108379.44|   58834.00000      117668.00 
  OVERHEAD SIGN STRUCTURE , BRIDGE,       |                             |                             | 
  MODIFIED                                |                             |                             | 
0317 802-05694                4.000  EACH |   23474.74000       93898.96|   27445.44000      109781.76|   29798.00000      119192.00 
  OVERHEAD SIGN STRUCTURE , CANTILEVER,   |                             |                             | 
  MODIFIED                                |                             |                             | 
0318 802-05694                1.000  EACH |   63149.82000       63149.82|   48580.43000       48580.43|   52744.00000       52744.00 
  OVERHEAD SIGN STRUCTURE , SPAN, BOX     |                             |                             | 
  TRUSS, SPECIAL                          |                             |                             | 
0319 802-05694                1.000  EACH |       1.02000           1.02|   12921.39000       12921.39|   14029.00000       14029.00 
  OVERHEAD SIGN STRUCTURE , SPAN, MONOTUB |                             |                             | 
0320 802-05701              664.000  LFT  |      10.69000        7098.16|       7.21000        4787.44|       7.80000        5179.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0321 802-05702              393.000  LFT  |       9.55000        3753.15|       6.41000        2519.13|       7.00000        2751.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0322 802-07057             2118.000  SFT  |      17.00000       36006.00|      18.03000       38187.54|      19.60000       41512.80 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0323 802-07059               87.000  EACH |      67.55000        5876.85|      20.03000        1742.61|      21.80000        1896.60 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0324 802-07060                1.000  EACH |      54.04000          54.04|     120.20000         120.20|     131.00000         131.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0325 802-07101                2.000  EACH |   17860.33000       35720.66|   21034.83000       42069.66|   22838.00000       45676.00 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                             |                             | 
0326 802-07151               10.000  EACH |     346.82000        3468.20|     280.46000        2804.60|     305.00000        3050.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0327 802-07159                2.000  EACH |   14779.02000       29558.04|    3555.89000        7111.78|    3861.00000        7722.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0328 802-07278                2.000  EACH |    5774.23000       11548.46|    6460.70000       12921.40|    7014.00000       14028.00 
  BOX TRUSS SIGN FOUNDATION, V-D          |                             |                             | 
0329 802-07280                1.000  EACH |    5609.43000        5609.43|    6250.35000        6250.35|    6786.00000        6786.00 
  BOX TRUSS SIGN FOUNDATION, VI-A         |                             |                             | 
0330 802-07282                1.000  EACH |    5609.43000        5609.43|    6310.45000        6310.45|    6851.00000        6851.00 
  BOX TRUSS SIGN FOUNDATION, VI-B         |                             |                             | 
0331 802-76025              611.000  SFT  |      27.22000       16631.42|      11.02000        6733.22|      12.00000        7332.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0332 802-76035              636.000  SFT  |      27.79000       17674.44|      11.82000        7517.52|      12.80000        8140.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0333 802-76045              199.000  SFT  |      30.31000        6031.69|      13.22000        2630.78|      14.40000        2865.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0334 802-76095             2205.000  LBS  |       2.50000        5512.50|       3.21000        7078.05|       3.50000        7717.50 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0336 802-76205                6.000  EACH |     162.13000         972.78|     150.25000         901.50|     163.00000         978.00 
  SIGN MODIFICATION (OVERHEAD)            |                             |                             | 
0337 805-01815               30.000  EACH |    1836.72000       55101.60|    1903.15000       57094.50|    2066.00000       61980.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0338 805-01842               56.000  EACH |     918.36000       51428.16|     781.29000       43752.24|     848.00000       47488.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0339 805-02087                       LUMP |    1275.50000        1275.50|    1001.66000        1001.66|    1088.00000        1088.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0340 805-02373             2775.000  LFT  |       1.93000        5355.75|       2.50000        6937.50|       2.70000        7492.50 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0342 805-04977                1.000  EACH |   11827.84000       11827.84|   11519.07000       11519.07|   12506.00000       12506.00 
  MICROLOOP DETECTOR EQUIPMENT, SITE TYPE |                             |                             | 
  7,                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0343 805-04977                1.000  EACH |   13393.65000       13393.65|   13121.73000       13121.73|   14246.00000       14246.00 
  MICROLOOP DETECTOR EQUIPMENT, SITE TYPE |                             |                             | 
  8,                                      |                             |                             | 
0344 805-04977                1.000  EACH |    6228.26000        6228.26|    5008.29000        5008.29|    5438.00000        5438.00 
  MICROLOOP SPEED DETECTION, 3 LANES      |                             |                             | 
0345 805-04977                3.000  EACH |    6834.37000       20503.11|    5759.54000       17278.62|    6253.00000       18759.00 
  MICROLOOP SPEED DETECTION, 4 LANES      |                             |                             | 
0346 805-04977                3.000  EACH |    4252.76000       12758.28|    2954.89000        8864.67|    3208.00000        9624.00 
  MICROLOOP VEHICLE DETECTION, 1 LANE, 2  |                             |                             | 
  PROBE                                   |                             |                             | 
0347 805-04977                6.000  EACH |    4252.76000       25516.56|    3105.14000       18630.84|    3371.00000       20226.00 
  MICROLOOP VEHICLE DETECTION, 2 LANES    |                             |                             | 
0348 805-04977                1.000  EACH |    5262.96000        5262.96|    4006.63000        4006.63|    4350.00000        4350.00 
  MICROLOOP VEHICLE DETECTION, 2 LANES, 2 |                             |                             | 
  PROBE                                   |                             |                             | 
0349 805-04977                1.000  EACH |    5262.96000        5262.96|    4206.97000        4206.97|    4568.00000        4568.00 
  MICROLOOP VEHICLE DETECTION, 4 LANES    |                             |                             | 
0351 805-05406                1.000  EACH |   18150.58000       18150.58|   11519.07000       11519.07|   12506.00000       12506.00 
  DATA COLLECTION SITE , 11 LANES         |                             |                             | 
0352 805-06107                8.000  EACH |      44.94000         359.52|      40.07000         320.56|      43.50000         348.00 
  PADLOCK                                 |                             |                             | 
0353 805-06592            15033.000  LFT  |      16.02000      240828.66|      16.03000      240978.99|      17.40000      261574.20 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0354 805-06592              275.000  LFT  |      15.67000        4309.25|      13.22000        3635.50|      14.40000        3960.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. TRENC |                             |                             | 
0355 805-06595             1890.000  LFT  |       5.91000       11169.90|       7.01000       13248.90|       7.60000       14364.00 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0356 805-06595             3500.000  LFT  |       8.95000       31325.00|       5.81000       20335.00|       6.30000       22050.00 
  CONDUIT, PVC, 2 IN. , TRENCH            |                             |                             | 
0357 805-06600              575.000  LFT  |      23.19000       13334.25|       8.51000        4893.25|       9.20000        5290.00 
  CONDUIT, PVC, 3 IN. , TRENCH            |                             |                             | 
0358 805-06741                4.000  EACH |    2551.00000       10204.00|    3205.31000       12821.24|    3480.00000       13920.00 
  FLASHING BEACON WITH WARNING SIGN ,     |                             |                             | 
  CROSSWALK AHEAD                         |                             |                             | 
0359 805-07074                2.000  EACH |   12479.82000       24959.64|   10517.42000       21034.84|   11419.00000       22838.00 
  ITS CONTROLLER CABINET                  |                             |                             | 
0360 805-07075                2.000  EACH |    1750.15000        3500.30|     550.91000        1101.82|     598.00000        1196.00 
  ITS CABINET FOUNDATION                  |                             |                             | 
0361 805-07077                1.000  EACH |   21339.18000       21339.18|   12560.80000       12560.80|   13637.00000       13637.00 
  CAMERA LOWERING SYSTEM, ITS, 50 FT.     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0362 805-07078                2.000  EACH |   51127.57000      102255.14|   37462.03000       74924.06|   40673.00000       81346.00 
  CAMERA LOWERING SYSTEM, ITS, 100 FT.    |                             |                             | 
0363 805-07812                3.000  EACH |    5745.18000       17235.54|    1502.49000        4507.47|    1631.00000        4893.00 
  LIGHTNING PROTECTION                    |                             |                             | 
0364 805-78010                1.000  EACH |    1071.42000        1071.42|    1201.99000        1201.99|    1305.00000        1305.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0365 805-78100                1.000  EACH |    9489.72000        9489.72|   10116.75000       10116.75|   10984.00000       10984.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0366 805-78106                2.000  EACH |   14795.80000       29591.60|   15265.28000       30530.56|   16574.00000       33148.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0367 805-78109                5.000  EACH |   10918.28000       54591.40|   11168.49000       55842.45|   12126.00000       60630.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0368 805-78205               51.000  EACH |     724.48000       36948.48|     751.24000       38313.24|     816.00000       41616.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0369 805-78205                4.000  EACH |     734.69000        2938.76|     781.29000        3125.16|     848.00000        3392.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN TUNNEL VISOR               |                             |                             | 
0370 805-78215               18.000  EACH |     775.50000       13959.00|     821.36000       14784.48|     892.00000       16056.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0371 805-78230               10.000  EACH |    1244.89000       12448.90|    1422.36000       14223.60|    1544.00000       15440.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0372 805-78355               10.000  EACH |     693.87000        6938.70|     651.08000        6510.80|     707.00000        7070.00 
  PEDESTRIAN SIGNAL HEAD, 12 IN.          |                             |                             | 
0374 805-78376                5.000  EACH |     999.99000        4999.95|     500.83000        2504.15|     544.00000        2720.00 
  SIGNAL POLE, WOOD, 2, 25 FT.            |                             |                             | 
0375 805-78412                2.000  EACH |     642.85000        1285.70|     681.13000        1362.26|     740.00000        1480.00 
  SIGNAL PEDESTAL, 9 FT.                  |                             |                             | 
0376 805-78415               23.000  EACH |    1275.50000       29336.50|    1452.40000       33405.20|    1577.00000       36271.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0377 805-78420               26.000  EACH |     265.30000        6897.80|     250.41000        6510.66|     272.00000        7072.00 
  DISCONNECT HANGER                       |                             |                             | 
0378 805-78445              658.000  EACH |     387.75000      255139.50|       1.00000         658.00|       1.10000         723.80 
  SIGNAL SERVICE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0379 805-78445                1.000  EACH |    5102.00000        5102.00|    5509.12000        5509.12|    5981.00000        5981.00 
  SIGNAL SERVICE ,SOLAR PANEL             |                             |                             | 
0380 805-78467              746.000  LFT  |       2.16000        1611.36|       1.90000        1417.40|       2.10000        1566.60 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0381 805-78470            11425.000  LFT  |       0.09000        1028.25|       0.20000        2285.00|       0.20000        2285.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0382 805-78480              525.000  LFT  |       1.48000         777.00|       1.30000         682.50|       1.40000         735.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0383 805-78485             6332.000  LFT  |       1.92000       12157.44|       1.40000        8864.80|       1.50000        9498.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0384 805-78490             3875.000  LFT  |       2.00000        7750.00|       1.80000        6975.00|       2.00000        7750.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0385 805-78490             1255.000  LFT  |       2.00000        2510.00|       1.80000        2259.00|       2.00000        2510.00 
  SIGNAL CABLE, 7C 14GA. ,STR. NO. 10     |                             |                             | 
0386 805-78490              450.000  LFT  |       2.00000         900.00|       1.80000         810.00|       2.00000         900.00 
  SIGNAL CABLE, 7C 14GA. STR. NO. 10      |                             |                             | 
0387 805-78500             1200.000  LFT  |       2.55000        3060.00|       2.50000        3000.00|       2.70000        3240.00 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0388 805-78510            31109.000  LFT  |       1.17000       36397.53|       1.40000       43552.60|       1.50000       46663.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0389 805-78746             5165.000  LFT  |       8.27000       42714.55|       4.21000       21744.65|       4.60000       23759.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0390 805-78785               18.000  EACH |     938.77000       16897.86|     550.91000        9916.38|     598.00000       10764.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0391 805-78790               36.000  EACH |     461.22000       16603.92|     500.83000       18029.88|     544.00000       19584.00 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE |                             |                             | 
0392 805-78795             2400.000  LFT  |      10.00000       24000.00|       7.51000       18024.00|       8.20000       19680.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0393 805-78900                2.000  EACH |     765.30000        1530.60|     400.67000         801.34|     435.00000         870.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0394 805-78925                8.000  EACH |    1224.48000        9795.84|     550.91000        4407.28|     598.00000        4784.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0395 805-81060               26.000  EACH |    3265.28000       84897.28|    3605.97000       93755.22|    3915.00000      101790.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0396 805-86838             5010.000  LFT  |       1.21000        6062.10|       1.40000        7014.00|       1.50000        7515.00 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                             |                             | 
0397 805-86889             3784.000  LFT  |       0.58000        2194.72|       0.20000         756.80|       0.20000         756.80 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0398 805-86900                7.000  EACH |     670.33000        4692.31|     480.80000        3365.60|     522.00000        3654.00 
  JUNCTION BOX                            |                             |                             | 
0399 805-90187              250.000  LFT  |      34.87000        8717.50|      28.05000        7012.50|      30.50000        7625.00 
  CONDUIT, STEEL, GALVANIZED, 4 IN. , PUS |                             |                             | 
0400 805-90187              500.000  LFT  |      28.79000       14395.00|      22.04000       11020.00|      23.90000       11950.00 
  CONDUIT, STEEL, GALVANIZED, 4 IN. ,     |                             |                             | 
  TRENCH                                  |                             |                             | 
0401 805-95568              450.000  LFT  |      25.39000       11425.50|      11.02000        4959.00|      12.00000        5400.00 
  CONDUIT, PVC, 4 IN. , TRENCH            |                             |                             | 
0402 805-96260             1800.000  LFT  |       1.93000        3474.00|       2.40000        4320.00|       2.60000        4680.00 
  FIBER OPTICS CABLE, IN CONDUIT          |                             |                             | 
0403 805-98336              850.000  LFT  |       4.23000        3595.50|       5.01000        4258.50|       5.40000        4590.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0404 807-02191               43.000  EACH |     695.08000       29888.44|     781.29000       33595.47|     848.00000       36464.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0405 807-04651             1325.000  LFT  |       8.61000       11408.25|       5.61000        7433.25|       6.10000        8082.50 
  WIRE , 3 XHHW NO. 1 COPPER              |                             |                             | 
0406 807-04652                2.000  EACH |    4252.76000        8505.52|    2253.73000        4507.46|    2447.00000        4894.00 
  SERVICE POINT ,ATMS                     |                             |                             | 
0407 807-04653                3.000  EACH |     946.00000        2838.00|    3868.91000       11606.73|     761.00000        2283.00 
  LIGHTING FOUNDATION FOR CONCRETE MEDIAN |                             |                             | 
  WALL                                    |                             |                             | 
0408 807-04653                5.000  EACH |     946.00000        4730.00|    3868.91000       19344.55|     761.00000        3805.00 
  LIGHTING FOUNDATION FOR CONCRETE MEDIAN |                             |                             | 
  WALL WITH GROUNDING                     |                             |                             | 
0409 807-04653               15.000  EACH |     667.64000       10014.60|     741.23000       11118.45|     805.00000       12075.00 
  LIGHTING FOUNDATION WITH GROUNDING, 2   |                             |                             | 
  FT. 6 IN. X 2 FT. 6 IN                  |                             |                             | 
0410 807-04653               20.000  EACH |     667.64000       13352.80|     781.29000       15625.80|     848.00000       16960.00 
  LIGHTING FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0411 807-04654                8.000  EACH |    1298.07000       10384.56|    1282.12000       10256.96|    1392.00000       11136.00 
  LIGHT POLE , 36 FT.  E.M.H., ANCHOR BAS |                             |                             | 
0413 807-04654               19.000  EACH |    1258.79000       23917.01|    1602.65000       30450.35|    1740.00000       33060.00 
  LIGHT POLE , 40 FT. E.M.H., TRANSFORMER |                             |                             | 
  BASE                                    |                             |                             | 
0414 807-04654               16.000  EACH |    1291.34000       20661.44|    1903.15000       30450.40|    2066.00000       33056.00 
  LIGHT POLE , 42 FT. E.M.H., TRANSFORMER |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0415 807-04866                2.000  EACH |    1080.85000        2161.70|     200.33000         400.66|     218.00000         436.00 
  LUMINAIRE , RESET                       |                             |                             | 
0416 807-04866               20.000  EACH |     465.89000        9317.80|     500.83000       10016.60|     544.00000       10880.00 
  LUMINAIRE , ROADWAY, HIGH PRESSURE      |                             |                             | 
  SODIUM,                                 |                             |                             | 
0417 807-04866               23.000  EACH |     422.12000        9708.76|     500.83000       11519.09|     544.00000       12512.00 
  LUMINAIRE , ROADWAY, HIGH PRESSURE      |                             |                             | 
  SODIUM,                                 |                             |                             | 
0418 807-04967            25500.000  LFT  |       1.06000       27030.00|       1.10000       28050.00|       1.20000       30600.00 
  CABLE , HOMERUN                         |                             |                             | 
0419 807-06476                8.000  EACH |    1775.32000       14202.56|    4206.97000       33655.76|    4568.00000       36544.00 
  LIGHT POLE, HIGH MAST, RELOCATE         |                             |                             | 
0420 807-06935               44.000  EACH |      36.00000        1584.00|      14.77000         649.88|      16.00000         704.00 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0421 807-07580            11930.000  LFT  |       5.51000       65734.30|       5.01000       59769.30|       5.40000       64422.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0422 807-86665               48.000  EACH |     581.59000       27916.32|     851.41000       40867.68|     924.00000       44352.00 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0423 807-86810                4.000  EACH |    4107.27000       16429.08|    4407.30000       17629.20|    4785.00000       19140.00 
  SERVICE POINT, II                       |                             |                             | 
0424 807-86830                8.000  EACH |    4148.80000       33190.40|    6260.37000       50082.96|    6797.00000       54376.00 
  CONCRETE FOUNDATION WITH GROUNDING, 4   |                             |                             | 
  FT. DIAMETER X 20 FT.                   |                             |                             | 
0425 807-86910               49.000  EACH |      46.10000        2258.90|      26.04000        1275.96|      28.30000        1386.70 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0426 807-86915               55.000  EACH |      46.10000        2535.50|      27.04000        1487.20|      29.40000        1617.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0427 807-86920               63.000  EACH |      29.27000        1844.01|      16.53000        1041.39|      17.90000        1127.70 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0428 807-86925               32.000  EACH |      36.00000        1152.00|      17.03000         544.96|      18.50000         592.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0429 807-86930               91.000  EACH |      29.38000        2673.58|      14.52000        1321.32|      15.80000        1437.80 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0430 807-86950               54.000  EACH |      21.93000        1184.22|      20.03000        1081.62|      21.80000        1177.20 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0431 807-86955               50.000  EACH |      71.92000        3596.00|     100.17000        5008.50|     109.00000        5450.00 
  CABLE DUCT MARKER                       |                             |                             | 
0432 808-03002             8854.000  LFT  |       0.43000        3807.22|       0.40000        3541.60|       0.40000        3541.60 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0433 808-03631            71570.000  LFT  |       0.41000       29343.70|       0.40000       28628.00|       0.40000       28628.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0434 808-03632            38426.000  LFT  |       0.41000       15754.66|       0.40000       15370.40|       0.40000       15370.40 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0435 808-04896              100.000  LFT  |       2.04000         204.00|       0.40000          40.00|       0.40000          40.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0436 808-05534            10957.000  LFT  |       1.84000       20160.88|       0.60000        6574.20|       0.70000        7669.90 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0437 808-05535             1423.000  LFT  |      12.24000       17417.52|      14.70000       20918.10|      16.00000       22768.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0438 808-06193               17.000  EACH |     178.57000        3035.69|     156.00000        2652.00|     170.00000        2890.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG |                             |                             | 
  WAY RAMP ARROW                          |                             |                             | 
0439 808-06716            54105.000  LFT  |       0.26000       14067.30|       0.32000       17313.60|       0.40000       21642.00 
  LINE, REMOVE                            |                             |                             | 
0440 808-06848              461.000  LFT  |      11.22000        5172.42|       6.35000        2927.35|       6.90000        3180.90 
  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0441 808-07310               50.000  LFT  |       6.12000         306.00|       6.60000         330.00|       7.20000         360.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0442 808-08258             1521.000  LFT  |       6.12000        9308.52|       4.35000        6616.35|       4.70000        7148.70 
  TRANSVERSE MARKINGS , EPOXY, SOLID,     |                             |                             | 
  WHITE, CROSSHATCH LINE,                 |                             |                             | 
0444 808-74805             1414.000  LFT  |      12.24000       17307.36|      10.60000       14988.40|      11.50000       16261.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0445 808-74807               84.000  EACH |     153.06000       12857.04|     155.00000       13020.00|     169.00000       14196.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0446 808-74808               55.000  EACH |    2244.88000      123468.40|     173.00000        9515.00|     188.00000       10340.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0447 808-74811             9478.000  LFT  |       0.47000        4454.66|       0.45000        4265.10|       0.50000        4739.00 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 34,668,449.00                                                     ROUTE : 465 
     CALL ORDER   : 181                     CONTRACT ID : R -27552-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0448 808-75996              523.000  EACH |       6.38000        3336.74|       7.00000        3661.00|       6.80000        3556.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0449 808-75998             1721.000  EACH |      20.66000       35555.86|      21.00000       36141.00|      22.80000       39238.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0450 808-94455             2352.000  LFT  |       3.06000        7197.12|       4.60000       10819.20|       5.00000       11760.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0451 622-05649               20.000  EACH |     234.69000        4693.80|     225.00000        4500.00|     245.00000        4900.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0452 622-05644               18.000  EACH |     254.64000        4583.52|     195.00000        3510.00|     212.00000        3816.00 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  48 TO 72 IN.                            |                             |                             | 
0453 105-08520               15.000  EACH |     140.21000        2103.15|     300.00000        4500.00|     163.00000        2445.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0454 105-08521              270.000  MOS  |      93.47000       25236.90|      80.00000       21600.00|      65.30000       17631.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0455 802-04314                2.000  EACH |       1.02000           2.04|   23538.97000       47077.94|   25557.00000       51114.00 
  SIGN LIGHTING SYSTEM, TRACK, BRIDGE,    |                             |                             | 
0456 805-96121                5.000  EACH |     189.79000         948.95|     150.25000         751.25|     163.00000         815.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0457 202-02241              790.000  LFT  |       2.04000        1611.60|       2.43000        1919.70|       2.60000        2054.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0458 202-93741                2.000  EACH |     306.12000         612.24|     228.16000         456.32|     245.00000         490.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0459 202-95027                4.000  EACH |    1627.21000        6508.84|      20.28000          81.12|      21.80000          87.20 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0460 716-07630               96.000  LFT  |     453.82000       43566.72|     279.69000       26850.24|     653.00000       62688.00 
  PIPE INSTALLATION, TRENCHLESS, 12 IN.   |                             |                             | 
0461 503-03489              232.000  EACH |      12.24000        2839.68|      24.00000        5568.00|      13.30000        3085.60 
  RETROFITTED TIE BARS                    |                             |                             | 
0462 702-94139              302.000  CYS  |     344.93000      104168.86|    1100.00000      332200.00|    1223.00000      369346.00 
  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 
0463 210-06986              200.000  SYS  |      74.49000       14898.00|      44.10000        8820.00|     111.00000       22200.00 
  PAVEMENT , PERMEABLE, GRASS COVERED     |                             |                             | 
0464 212-06282            31200.000  CYS  |       1.00000       31200.00|       4.69000      146328.00|       6.50000      202800.00 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             | 
0465 802-07137                2.000  EACH |   20408.00000       40816.00|     280.47000         560.94|     305.00000         610.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION,VIII                         |                             |                             | 
     SECTION TOTALS                       |           $    34,641,763.92|           $    35,317,000.00|           $    43,487,280.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    34,641,763.92|           $    35,317,000.00|           $    43,487,280.70 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 201 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/28/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $    20,822,639.70  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    21,990,671.89  106.1191% 
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $    23,193,699.68  111.9244% 
   4   36-2231526     WALSH CONSTR COMPANY                                                       $    23,430,000.00  113.0647% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2  ) 35-0918397          |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  139000.00000      139000.00|  229100.00000      229100.00|  231600.00000      231600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               24.000  MOS  |    1950.00000       46800.00|    3200.00000       76800.00|    2225.00000       53400.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  951000.00000      951000.00| 1100000.00000     1100000.00| 1120000.00000     1120000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    2000.00000        2000.00|  215000.00000      215000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 201-52370                       LUMP |   50000.00000       50000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 1      |                             |                             | 
0009 201-52370                       LUMP |    2000.00000        2000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 10     |                             |                             | 
0010 201-52370                       LUMP |    2000.00000        2000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 11     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 201 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,4090.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 201-52370                       LUMP |    2000.00000        2000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 12     |                             |                             | 
0012 201-52370                       LUMP |   50000.00000       50000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 2      |                             |                             | 
0013 201-52370                       LUMP |   50000.00000       50000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 3      |                             |                             | 
0014 201-52370                       LUMP |   50000.00000       50000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 4      |                             |                             | 
0015 201-52370                       LUMP |    2000.00000        2000.00|    6000.00000        6000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY , STR. NO. 9      |                             |                             | 
0016 202-01032                2.000  EACH |    3000.00000        6000.00|    5000.00000       10000.00|    4580.00000        9160.00 
  SAND BARREL ARRAY, REMOVE AND RESET     |                             |                             | 
0017 202-02240            21151.000  SYS  |      12.00000      253812.00|       8.00000      169208.00|       6.40000      135366.40 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02241             9494.000  LFT  |       1.80000       17089.20|       1.80000       17089.20|       1.80000       17089.20 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 202-02272             2711.000  LFT  |       5.00000       13555.00|       3.11000        8431.21|      11.12000       30146.32 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0020 202-03783               13.000  EACH |     210.00000        2730.00|     210.00000        2730.00|     210.00000        2730.00 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0021 202-04089               58.000  EACH |      32.00000        1856.00|      32.00000        1856.00|      32.00000        1856.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0022 202-51328                       LUMP |   50000.00000       50000.00|   98874.31000       98874.31|   60500.00000       60500.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0023 202-51328                       LUMP |   50000.00000       50000.00|   40000.00000       40000.00|  120100.00000      120100.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 10                             |                             |                             | 
0024 202-51328                       LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   86000.00000       86000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 11                             |                             |                             | 
0025 202-51328                       LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   39500.00000       39500.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 12                             |                             |                             | 
0026 202-51328                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   84000.00000       84000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 13                             |                             |                             | 
0027 202-51328                       LUMP |   50000.00000       50000.00|   75000.00000       75000.00|  193500.00000      193500.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 14                             |                             |                             | 
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                                                                                                                   PAGE : 201 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0028 202-51328                       LUMP |   50000.00000       50000.00|   25000.00000       25000.00|    1832.00000        1832.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 15                             |                             |                             | 
0029 202-51328                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|  121250.00000      121250.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 16                             |                             |                             | 
0030 202-51328                       LUMP |  150000.00000      150000.00|  250000.00000      250000.00|  121000.00000      121000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0031 202-51328                       LUMP |  150000.00000      150000.00|   80000.00000       80000.00|   85700.00000       85700.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0032 202-51328                       LUMP |   50000.00000       50000.00|   80000.00000       80000.00|   39424.00000       39424.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0033 202-51328                       LUMP |  100000.00000      100000.00|   80000.00000       80000.00|   84100.00000       84100.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 5                              |                             |                             | 
0034 202-51328                       LUMP |  150000.00000      150000.00|  200000.00000      200000.00|  193400.00000      193400.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 6                              |                             |                             | 
0035 202-51328                       LUMP |   50000.00000       50000.00|   75000.00000       75000.00|    1832.00000        1832.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 7                              |                             |                             | 
0036 202-51328                       LUMP |   75000.00000       75000.00|   75000.00000       75000.00|  121250.00000      121250.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 8                              |                             |                             | 
0037 202-51328                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   60350.00000       60350.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 9                              |                             |                             | 
0038 202-51822              836.000  SYS  |       4.00000        3344.00|      25.00000       20900.00|       4.20000        3511.20 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0039 202-74095                2.000  EACH |     405.00000         810.00|     405.00000         810.00|     405.00000         810.00 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                             |                             | 
0040 202-82069                       LUMP |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
  10                                      |                             |                             | 
0041 202-82069                       LUMP |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
  15                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 202-82069                       LUMP |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
0043 202-82069                       LUMP |     800.00000         800.00|     800.00000         800.00|     800.00000         800.00 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
0044 202-91385                4.000  EACH |     350.00000        1400.00|     244.76000         979.04|     250.00000        1000.00 
  INLET, REMOVE                           |                             |                             | 
0045 202-94954             1412.000  LFT  |       9.00000       12708.00|      10.01000       14134.12|      13.24000       18694.88 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0046 202-95027                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    2000.00000        4000.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0047 202-96133              370.000  LFT  |      16.00000        5920.00|      40.00000       14800.00|      33.00000       12210.00 
  PIPE, REMOVE                            |                             |                             | 
0048 203-02000            66283.000  CYS  |      28.00000     1855924.00|      19.00000     1259377.00|      10.98000      727787.34 
  EXCAVATION, COMMON                      |                             |                             | 
0049 203-02070              500.000  CYS  |      30.00000       15000.00|      24.00000       12000.00|      13.04000        6520.00 
  BORROW                                  |                             |                             | 
0050 203-51223              356.000  CYS  |      20.00000        7120.00|      35.00000       12460.00|      14.01000        4987.56 
  EXCAVATION, WATERWAY                    |                             |                             | 
0051 203-90014               31.000  STA  |     400.00000       12400.00|     420.00000       13020.00|    1465.00000       45415.00 
  LINEAR GRADING                          |                             |                             | 
0052 205-06931              867.000  TON  |      33.00000       28611.00|      68.00000       58956.00|      46.65000       40445.55 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0053 205-06933               18.000  EACH |      65.00000        1170.00|      65.00000        1170.00|      75.00000        1350.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0054 205-06934              100.000  TON  |     310.00000       31000.00|     310.00000       31000.00|     344.00000       34400.00 
  TEMPORARY MULCHING                      |                             |                             | 
0055 205-06937            20349.000  LFT  |       1.50000       30523.50|       1.25000       25436.25|       1.12000       22790.88 
  TEMPORARY SILT FENCE                    |                             |                             | 
0056 206-51230              829.000  CYS  |      29.30000       24289.70|      55.00000       45595.00|      14.01000       11614.29 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0057 207-08263            39300.000  SYS  |       6.00000      235800.00|       7.00000      275100.00|       3.03000      119079.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0058 207-08267            29004.000  SYS  |       2.00000       58008.00|       8.27000      239863.08|       6.59000      191136.36 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0059 210-06986               60.000  SYS  |      11.70000         702.00|      12.85000         771.00|      11.70000         702.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
0060 210-07873               12.000  SFT  |     300.00000        3600.00|     100.00000        1200.00|     111.00000        1332.00 
  REPOINT                                 |                             |                             | 
0061 210-08339                       LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  MAINTAIN EXISTING ROADWAY LIGHTING      |                             |                             | 
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                                                                                                                   PAGE : 201 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 211-06467              595.000  CYS  |      37.00000       22015.00|      32.00000       19040.00|      38.31000       22794.45 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0063 211-07454            35249.000  CYS  |       1.00000       35249.00|       8.88000      313011.12|       6.52000      229823.48 
  STRUCTURE BACKFILL                      |                             |                             | 
0064 213-08058               34.000  CYS  |     200.00000        6800.00|     125.00000        4250.00|     146.25000        4972.50 
  FLOWABLE BACKFILL                       |                             |                             | 
0065 213-08068                2.000  EACH |     150.00000         300.00|      80.00000         160.00|      50.00000         100.00 
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             | 
0066 213-52830               10.000  CYS  |     220.00000        2200.00|     180.00000        1800.00|     146.25000        1462.50 
  FLOWABLE MORTAR                         |                             |                             | 
0067 301-07448            20735.000  TON  |      16.00000      331760.00|      15.43000      319941.05|      16.72000      346689.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0068 302-07455              828.000  CYS  |      42.00000       34776.00|      96.83000       80175.24|      41.14000       34063.92 
  DENSE GRADED SUBBASE                    |                             |                             | 
0069 306-08033              807.000  SYS  |       1.55000        1250.85|       5.77000        4656.39|       2.70000        2178.90 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0070 306-08034             4365.000  SYS  |       1.70000        7420.50|       5.00000       21825.00|       2.70000       11785.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0071 306-08043             6365.000  SYS  |       2.00000       12730.00|       6.64000       42263.60|       3.10000       19731.50 
  MILLING, TRANSITION                     |                             |                             | 
0072 306-08043              535.000  SYS  |       2.20000        1177.00|       7.27000        3889.45|       3.10000        1658.50 
  MILLING, TRANSITION ,CONCRETE           |                             |                             | 
0073 311-06465            79000.000  SYS  |       0.35000       27650.00|       0.33000       26070.00|       0.51000       40290.00 
  PCCP CRACKING AND SEATING               |                             |                             | 
0074 401-06264                       LUMP |   10000.00000       10000.00|    8649.16000        8649.16|    8650.00000        8650.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0075 401-07320             3816.000  TON  |      43.98000      167827.68|      43.98000      167827.68|      44.00000      167904.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0076 401-07337             9770.000  TON  |      54.00000      527580.00|      54.00000      527580.00|      54.00000      527580.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0077 401-07370             3905.000  TON  |      40.51000      158191.55|      40.51000      158191.55|      40.50000      158152.50 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0078 401-07388            12432.000  TON  |      43.45000      540170.40|      43.45000      540170.40|      43.45000      540170.40 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0079 401-07389             6581.000  TON  |      37.69000      248037.89|      37.69000      248037.89|      37.70000      248103.70 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0080 401-07400            13410.000  TON  |      36.81000      493622.10|      36.81000      493622.10|      36.85000      494158.50 
  QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0081 401-07406             2100.000  TON  |      40.67000       85407.00|      40.67000       85407.00|      40.70000       85470.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 401-07410            12831.000  TON  |      40.67000      521836.77|      40.67000      521836.77|      40.70000      522221.70 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 
0083 401-08333             5389.000  TON  |      43.89000      236523.21|      43.89000      236523.21|      43.90000      236577.10 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0084 402-07433             1528.000  TON  |      50.82000       77652.96|      50.82000       77652.96|      50.85000       77698.80 
  HMA SURFACE, TYPE B                     |                             |                             | 
0085 402-07438             2547.000  TON  |      39.37000      100275.39|      39.37000      100275.39|      39.40000      100351.80 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0086 402-07441             8144.000  TON  |      34.00000      276896.00|      34.00000      276896.00|      34.00000      276896.00 
  HMA BASE, TYPE B                        |                             |                             | 
0087 402-07453             6926.000  TON  |      47.20000      326907.20|      49.94000      345884.44|      60.00000      415560.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0088 406-05520               90.000  TON  |     181.06000       16295.40|     181.06000       16295.40|     185.00000       16650.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0089 406-05521            23754.000  SYS  |       0.04000         950.16|       0.04000         950.16|       0.04000         950.16 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0090 502-06329             1146.000  SYS  |      52.00000       59592.00|      60.55000       69390.30|      55.00000       63030.00 
  PCCP, 12 IN.                            |                             |                             | 
0091 503-05310              987.000  LFT  |     113.00000      111531.00|     103.79000      102440.73|     101.00000       99687.00 
  TERMINAL JOINT                          |                             |                             | 
0092 601-01522               37.000  EACH |    1500.00000       55500.00|    1500.00000       55500.00|    1500.00000       55500.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0093 601-01522                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  GUARDRAIL TRANSITION TYPE TGB , RESET   |                             |                             | 
0094 601-01625                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1600.00000        1600.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0095 601-02205                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|    1100.00000        2200.00 
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                             |                             | 
0096 601-02206              450.000  LFT  |      10.60000        4770.00|      10.60000        4770.00|      10.60000        4770.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0097 601-05999                6.000  EACH |      40.00000         240.00|      40.00000         240.00|      40.00000         240.00 
  CURVED TERMINAL END                     |                             |                             | 
0098 601-06037                1.000  EACH |     800.00000         800.00|     800.00000         800.00|     800.00000         800.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0099 601-06233                2.000  EACH |    7500.00000       15000.00|    6000.00000       12000.00|    6000.00000       12000.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
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0100 601-06238                2.000  EACH |   18500.00000       37000.00|   17000.00000       34000.00|   17000.00000       34000.00 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 
0101 601-92948              440.000  LFT  |       3.00000        1320.00|       3.00000        1320.00|       3.00000        1320.00 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0102 601-94689                9.000  EACH |    2400.00000       21600.00|    2400.00000       21600.00|    2400.00000       21600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0103 601-94690                6.000  EACH |    3600.00000       21600.00|    3600.00000       21600.00|    3600.00000       21600.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0104 601-97080                9.000  EACH |    1800.00000       16200.00|    1800.00000       16200.00|    1800.00000       16200.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0105 601-99105             5844.000  LFT  |      14.20000       82984.80|      14.20000       82984.80|      14.20000       82984.80 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0106 601-99108             1300.000  LFT  |      19.40000       25220.00|      19.40000       25220.00|      19.40000       25220.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0107 601-99132                9.000  EACH |     100.00000         900.00|     100.00000         900.00|     100.00000         900.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0108 601-99132                3.000  EACH |     100.00000         300.00|     100.00000         300.00|     100.00000         300.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING MODIFIED                        |                             |                             | 
0109 602-06729              144.000  EACH |       3.95000         568.80|       3.95000         568.80|       3.95000         568.80 
  BARRIER DELINEATOR                      |                             |                             | 
0110 603-06040             1000.000  LFT  |       6.00000        6000.00|       6.00000        6000.00|       6.00000        6000.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0111 603-93373              390.000  LFT  |      34.70000       13533.00|      34.70000       13533.00|      34.70000       13533.00 
  FENCE, PEDESTRIAN                       |                             |                             | 
0112 604-04927             1412.000  LFT  |      53.00000       74836.00|      71.34000      100732.08|      60.00000       84720.00 
  CONCRETE BARRIER, 33 IN.                |                             |                             | 
0113 605-05523             2244.000  LFT  |       5.60000       12566.40|       5.60000       12566.40|       5.60000       12566.40 
  CURB, HMA                               |                             |                             | 
0114 606-07484            65519.000  LFT  |       0.18000       11793.42|       0.15000        9827.85|       0.17000       11138.23 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0115 609-06259             4066.000  SYS  |      57.00000      231762.00|      63.54000      258353.64|      55.00000      223630.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0116 610-07486               48.000  TON  |      84.73000        4067.04|      84.73000        4067.04|      85.00000        4080.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0117 610-07487              774.000  TON  |      62.38000       48282.12|      62.38000       48282.12|      62.40000       48297.60 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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0118 610-07488             3459.000  TON  |      49.00000      169491.00|      55.22000      191005.98|      62.00000      214458.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0119 615-06510               10.000  EACH |     300.00000        3000.00|     300.00000        3000.00|     300.00000        3000.00 
  MONUMENT, C                             |                             |                             | 
0120 616-02320            12764.000  SYS  |       1.85000       23613.40|       1.37000       17486.68|       2.50000       31910.00 
  GEOTEXTILES                             |                             |                             | 
0121 616-05688              390.000  TON  |      42.00000       16380.00|      50.81000       19815.90|      44.85000       17491.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0122 616-05689             1902.000  TON  |      35.00000       66570.00|      51.38000       97724.76|      44.85000       85304.70 
  RIPRAP, CLASS 2                         |                             |                             | 
0123 616-06405             2539.000  TON  |      30.00000       76170.00|      49.90000      126696.10|      44.85000      113874.15 
  RIPRAP, REVETMENT                       |                             |                             | 
0124 616-06451             2096.000  TON  |      28.00000       58688.00|      49.22000      103165.12|      34.00000       71264.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0125 616-51367             1174.000  SYS  |      49.00000       57526.00|      56.00000       65744.00|      40.63000       47699.62 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0126 616-93772               12.000  EACH |      50.00000         600.00|      65.00000         780.00|     180.00000        2160.00 
  INSPECTION HOLE                         |                             |                             | 
0127 619-04414                8.000  EACH |     100.00000         800.00|     500.00000        4000.00|     332.00000        2656.00 
  DRAIN EXTENSION                         |                             |                             | 
0128 619-05926                       LUMP |    4500.00000        4500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 10     |                             |                             | 
0129 619-05926                       LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 13     |                             |                             | 
0130 619-05926                       LUMP |     800.00000         800.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 14     |                             |                             | 
0131 619-05926                       LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 16     |                             |                             | 
0132 619-05926                       LUMP |    4500.00000        4500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0133 619-05926                       LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0134 619-05926                       LUMP |     550.00000         550.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                             |                             | 
0135 619-05926                       LUMP |     600.00000         600.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 8      |                             |                             | 
0136 619-51859                       LUMP |   34560.00000       34560.00|   30000.00000       30000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 10        |                             |                             | 
0137 619-51859                       LUMP |   34560.00000       34560.00|   30000.00000       30000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
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0138 619-61000                       LUMP |   43200.00000       43200.00|   34000.00000       34000.00|   34000.00000       34000.00 
  CLEAN STEEL BRIDGE , STR. NO. 10        |                             |                             | 
0139 619-61000                       LUMP |   43200.00000       43200.00|   34000.00000       34000.00|   34000.00000       34000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0140 619-61505                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  13                                      |                             |                             | 
0141 619-61505                       LUMP |    9750.00000        9750.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  14                                      |                             |                             | 
0142 619-61505                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  5                                       |                             |                             | 
0143 619-61505                       LUMP |    8250.00000        8250.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  6                                       |                             |                             | 
0144 619-61505                       LUMP |    9000.00000        9000.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  8                                       |                             |                             | 
0145 619-61505                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  16                                      |                             |                             | 
0146 619-95457                       LUMP |    6750.00000        6750.00|    1500.00000        1500.00|    1500.00000        1500.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 10                                  |                             |                             | 
0147 619-95457                       LUMP |    6750.00000        6750.00|    1500.00000        1500.00|    1500.00000        1500.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0148 619-98427                4.000  EACH |     100.00000         400.00|     100.00000         400.00|    1000.00000        4000.00 
  CLEAN DRAINS                            |                             |                             | 
0149 621-01004               14.000  EACH |     800.00000       11200.00|     800.00000       11200.00|     300.00000        4200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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0150 621-06545               13.000  TON  |     450.00000        5850.00|     450.00000        5850.00|     515.00000        6695.00 
  FERTILIZER                              |                             |                             | 
0151 621-06553             5450.000  LBS  |       2.25000       12262.50|       2.25000       12262.50|       2.71000       14769.50 
  SEED MIXTURE, R                         |                             |                             | 
0152 621-06557             6000.000  LBS  |       2.10000       12600.00|       2.10000       12600.00|       2.68000       16080.00 
  SEED MIXTURE, T                         |                             |                             | 
0153 621-06559             8400.000  SYS  |       0.32000        2688.00|       0.32000        2688.00|       0.30000        2520.00 
  MULCHED SEEDING, R                      |                             |                             | 
0154 621-06565               64.000  TON  |     350.00000       22400.00|     350.00000       22400.00|     393.00000       25152.00 
  MULCHING MATERIAL                       |                             |                             | 
0155 621-06567                2.000  kGAL |      20.00000          40.00|      10.00000          20.00|      10.00000          20.00 
  WATER , SODDING                         |                             |                             | 
0156 621-06575            40939.000  SYS  |       2.28000       93340.92|       2.28000       93340.92|       2.82000      115447.98 
  SODDING, NURSERY                        |                             |                             | 
0157 701-96089             3276.000  LFT  |      36.00000      117936.00|      14.00000       45864.00|      41.00000      134316.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
0158 702-51005              383.000  CYS  |     600.00000      229800.00|     700.00000      268100.00|     850.00000      325550.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0159 702-51015               44.000  CYS  |     200.00000        8800.00|     400.00000       17600.00|     977.00000       42988.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0160 702-51110            10624.000  LBS  |       2.00000       21248.00|       3.50000       37184.00|       2.50000       26560.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0161 702-51863             1788.000  EACH |      10.00000       17880.00|       8.00000       14304.00|       6.75000       12069.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0162 703-06028            34324.000  LBS  |       0.90000       30891.60|       0.94000       32264.56|       0.91000       31234.84 
  REINFORCING BARS                        |                             |                             | 
0163 703-06029           541065.000  LBS  |       0.80000      432852.00|       0.95000      514011.75|       0.84000      454494.60 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0164 703-08247                4.000  EACH |     500.00000        2000.00|     250.00000        1000.00|     130.00000         520.00 
  EMBEDDED GALVANIC ANODE                 |                             |                             | 
0165 703-51030            28004.000  LBS  |       0.90000       25203.60|       0.94000       26323.76|       0.96000       26883.84 
  REINFORCING STEEL                       |                             |                             | 
0166 703-51032           675659.000  LBS  |       0.80000      540527.20|       0.95000      641876.05|       0.84000      567553.56 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0167 703-96512               80.000  EACH |      65.00000        5200.00|      50.00000        4000.00|     145.43000       11634.40 
  BAR SPLICE                              |                             |                             | 
0168 703-97936             1134.000  EACH |      25.00000       28350.00|      20.00000       22680.00|      17.75000       20128.50 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 201 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0169 704-51002             3824.000  CYS  |     400.00000     1529600.00|     425.00000     1625200.00|     388.85000     1486962.40 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0170 706-05732               24.000  EACH |    1300.00000       31200.00|    1500.00000       36000.00|    1400.00000       33600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0171 706-05732               28.000  EACH |    1300.00000       36400.00|    1700.00000       47600.00|    1400.00000       39200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
0173 706-51020              550.000  CYS  |     450.00000      247500.00|     200.00000      110000.00|     477.00000      262350.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0174 707-05982             1548.000  LFT  |      95.00000      147060.00|     110.00000      170280.00|      91.50000      141642.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                             |                             | 
  28 IN. X 12 IN.                         |                             |                             | 
0175 709-51821                       LUMP |    2320.00000        2320.00|    2720.00000        2720.00|    2720.00000        2720.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0176 709-51821                       LUMP |    3470.00000        3470.00|    3600.00000        3600.00|    3600.00000        3600.00 
  SURFACE SEAL , STR. NO. 10              |                             |                             | 
0177 709-51821                       LUMP |    2390.00000        2390.00|    2466.00000        2466.00|    2500.00000        2500.00 
  SURFACE SEAL , STR. NO. 11              |                             |                             | 
0178 709-51821                       LUMP |     790.00000         790.00|     900.00000         900.00|     900.00000         900.00 
  SURFACE SEAL , STR. NO. 12              |                             |                             | 
0179 709-51821                       LUMP |    1090.00000        1090.00|    1292.00000        1292.00|    1300.00000        1300.00 
  SURFACE SEAL , STR. NO. 13              |                             |                             | 
0180 709-51821                       LUMP |    3060.00000        3060.00|    3872.00000        3872.00|    3900.00000        3900.00 
  SURFACE SEAL , STR. NO. 14              |                             |                             | 
0181 709-51821                       LUMP |    1120.00000        1120.00|    1421.00000        1421.00|    1400.00000        1400.00 
  SURFACE SEAL , STR. NO. 16              |                             |                             | 
0182 709-51821                       LUMP |    3020.00000        3020.00|    3526.00000        3526.00|    3500.00000        3500.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0183 709-51821                       LUMP |    2130.00000        2130.00|    2466.00000        2466.00|    2500.00000        2500.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0184 709-51821                       LUMP |     700.00000         700.00|     890.00000         890.00|     890.00000         890.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0185 709-51821                       LUMP |     950.00000         950.00|    1292.00000        1292.00|    1300.00000        1300.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0186 709-51821                       LUMP |    2530.00000        2530.00|    2525.00000        2525.00|    2500.00000        2500.00 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0187 709-51821                       LUMP |    2860.00000        2860.00|    3080.00000        3080.00|    3100.00000        3100.00 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0188 709-51821                       LUMP |     990.00000         990.00|     900.00000         900.00|     900.00000         900.00 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 201 -12 
                                                        TABULATION OF BIDS 
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                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0189 709-51821                       LUMP |    2820.00000        2820.00|    2520.00000        2520.00|    2500.00000        2500.00 
  SURFACE SEAL , STR. NO. 9               |                             |                             | 
0190 709-51821                       LUMP |    3200.00000        3200.00|    3080.00000        3080.00|    3100.00000        3100.00 
  SURFACE SEAL , STR. NO.15               |                             |                             | 
0191 711-01772                1.000  EACH |    1500.00000        1500.00|    7500.00000        7500.00|    2500.00000        2500.00 
  RETROFIT, 1 , STR. NO. 10               |                             |                             | 
0192 711-01772                1.000  EACH |    1500.00000        1500.00|    7500.00000        7500.00|    2500.00000        2500.00 
  RETROFIT, 1 , STR. NO. 2                |                             |                             | 
0193 711-01774                1.000  EACH |    1500.00000        1500.00|    7500.00000        7500.00|    7500.00000        7500.00 
  RETROFIT, 2 , STR. NO. 10               |                             |                             | 
0194 711-01774                1.000  EACH |    1500.00000        1500.00|    7500.00000        7500.00|    7500.00000        7500.00 
  RETROFIT, 2 , STR. NO. 2                |                             |                             | 
0195 711-02707               92.000  EACH |      32.00000        2944.00|      75.00000        6900.00|     150.00000       13800.00 
  ANCHOR PLATE                            |                             |                             | 
0196 711-51035           470000.000  LBS  |       1.54000      723800.00|       1.65000      775500.00|       1.55000      728500.00 
  STRUCTURAL STEEL                        |                             |                             | 
0197 711-51877                       LUMP |   20000.00000       20000.00|    8000.00000        8000.00|   40000.00000       40000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  13                                      |                             |                             | 
0198 711-51877                       LUMP |   20000.00000       20000.00|    8000.00000        8000.00|   40000.00000       40000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  5                                       |                             |                             | 
0199 711-93035                       LUMP |   20000.00000       20000.00|    4000.00000        4000.00|   14000.00000       14000.00 
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             | 
  , STR. NO. 10                           |                             |                             | 
0200 711-93035                       LUMP |   20000.00000       20000.00|    4000.00000        4000.00|   14000.00000       14000.00 
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             | 
  , STR. NO. 2                            |                             |                             | 
0201 711-96801              100.000  EACH |       5.00000         500.00|       2.75000         275.00|      25.00000        2500.00 
  SHEAR CONNECTOR, 7/8 IN. STUD           |                             |                             | 
0202 713-51820                       LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   90000.00000       90000.00 
  TEMPORARY SUPPORT , STR. NO. 14         |                             |                             | 
0203 713-51820                       LUMP |   25000.00000       25000.00|    7500.00000        7500.00|   40000.00000       40000.00 
  TEMPORARY SUPPORT , STR. NO. 16         |                             |                             | 
0204 713-51820                       LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   90000.00000       90000.00 
  TEMPORARY SUPPORT , STR. NO. 6          |                             |                             | 
0205 713-51820                       LUMP |   25000.00000       25000.00|    7500.00000        7500.00|   40000.00000       40000.00 
  TEMPORARY SUPPORT , STR. NO. 8          |                             |                             | 
0206 713-97149                2.000  EACH |   50000.00000      100000.00|   20840.89000       41681.78|   26900.00000       53800.00 
  TEMPORARY RAMP                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0207 714-06056              314.000  LFT  |     625.00000      196250.00|     902.15000      283275.10|    1460.00000      458440.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 11 FT. X 4 FT.                |                             |                             | 
0208 714-06677              340.000  LFT  |    2600.00000      884000.00|    2600.85000      884289.00|    4265.00000     1450100.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 18 FT. X 6 FT.                |                             |                             | 
0209 714-99348              205.000  LFT  |     300.00000       61500.00|     457.57000       93801.85|     600.00000      123000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 5 FT. X 3 FT.                 |                             |                             | 
0210 715-01354              460.000  LFT  |       9.00000        4140.00|      18.10000        8326.00|      32.00000       14720.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0211 715-02397                7.000  EACH |    1300.00000        9100.00|    1636.13000       11452.91|    2500.00000       17500.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0212 715-02399                2.000  EACH |    1800.00000        3600.00|    1935.79000        3871.58|    4000.00000        8000.00 
  SAFETY METAL END SECTION, 4:1, 42 IN.   |                             |                             | 
0213 715-02629                2.000  EACH |     550.00000        1100.00|     767.67000        1535.34|     850.00000        1700.00 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0214 715-03475                6.000  EACH |     350.00000        2100.00|     600.21000        3601.26|     650.00000        3900.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0215 715-03584                1.000  EACH |     500.00000         500.00|     706.87000         706.87|     800.00000         800.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0216 715-05019              613.000  LFT  |      55.00000       33715.00|     210.77000      129202.01|     180.00000      110340.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0217 715-05048            13923.000  LFT  |       3.55000       49426.65|       2.50000       34807.50|       4.85000       67526.55 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0218 715-05053             4950.000  LFT  |      12.00000       59400.00|      10.44000       51678.00|      12.00000       59400.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0219 715-05118              101.000  LFT  |      15.00000        1515.00|      36.66000        3702.66|      55.00000        5555.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0220 715-05119             1181.000  LFT  |      17.00000       20077.00|      43.66000       51562.46|      80.00000       94480.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0221 715-05121              411.000  LFT  |      22.00000        9042.00|      41.63000       17109.93|      65.00000       26715.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0222 715-05136              551.000  LFT  |     300.00000      165300.00|     459.51000      253190.01|     300.00000      165300.00 
  PIPE, TYPE 1, CIRCULAR, 72 IN.          |                             |                             | 
0223 715-05203            45632.000  LFT  |       1.55000       70729.60|       1.93000       88069.76|       2.82000      128682.24 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0224 715-05218              180.000  LFT  |      17.00000        3060.00|      36.78000        6620.40|      62.00000       11160.00 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0225 715-05407              320.000  LFT  |      12.00000        3840.00|       6.87000        2198.40|       8.00000        2560.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0226 715-06004                1.000  EACH |    1250.00000        1250.00|     573.21000         573.21|    2500.00000        2500.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0227 715-06357                4.000  EACH |    1500.00000        6000.00|     618.47000        2473.88|    2750.00000       11000.00 
  CONCRETE ANCHOR, 72 IN.                 |                             |                             | 
0228 715-07625               20.000  LFT  |     295.00000        5900.00|     205.32000        4106.40|     275.00000        5500.00 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                             |                             | 
0229 715-08283             1300.000  SYS  |      64.50000       83850.00|      65.20000       84760.00|     129.40000      168220.00 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0230 715-08305               91.000  TON  |      69.74000        6346.34|      69.74000        6346.34|      70.00000        6370.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0231 715-26764                2.000  EACH |    4400.00000        8800.00|    5349.79000       10699.58|    6500.00000       13000.00 
  GRATED BOX END SECTION, II, 10:1, 18 IN |                             |                             | 
0232 715-46000                3.000  EACH |     260.00000         780.00|     374.73000        1124.19|     200.00000         600.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0233 715-46005                2.000  EACH |     300.00000         600.00|     546.39000        1092.78|     225.00000         450.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0234 715-46040                8.000  EACH |     625.00000        5000.00|     794.07000        6352.56|    1700.00000       13600.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0235 715-91361              242.000  LFT  |      20.00000        4840.00|      15.74000        3809.08|      30.00000        7260.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0236 715-97402                6.000  EACH |    3000.00000       18000.00|    3368.79000       20212.74|    3500.00000       21000.00 
  GRATED BOX END SECTION, I, 4:1, 15 IN.  |                             |                             | 
0237 715-97692                1.000  EACH |    5000.00000        5000.00|    6043.65000        6043.65|    9750.00000        9750.00 
  GRATED BOX END SECTION, I, 4:1, 36 IN.  |                             |                             | 
0238 715-97925                1.000  EACH |    6000.00000        6000.00|    7431.36000        7431.36|   15000.00000       15000.00 
  GRATED BOX END SECTION, I, 6:1, 36 IN.  |                             |                             | 
0240 716-07637              540.000  LFT  |     650.00000      351000.00|     500.00000      270000.00|     604.50000      326430.00 
  PIPE INSTALLATION, TRENCHLESS, 48 IN.   |                             |                             | 
0241 718-06526             1936.000  TON  |      57.61000      111532.96|      57.61000      111532.96|      58.00000      112288.00 
  HMA FOR UNDERDRAINS                     |                             |                             | 
0242 718-06529              197.000  EACH |     640.00000      126080.00|     407.61000       80299.17|     640.00000      126080.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0243 718-06532             6560.000  LFT  |       1.08000        7084.80|       1.00000        6560.00|       1.00000        6560.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0244 718-52610             2706.000  CYS  |      34.40000       93086.40|      34.40000       93086.40|      34.40000       93086.40 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0245 718-99153            40209.000  SYS  |       1.15000       46240.35|       1.15000       46240.35|       1.15000       46240.35 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0246 720-44000                4.000  EACH |     675.00000        2700.00|     416.78000        1667.12|     400.00000        1600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0247 720-44296                4.000  EACH |     575.00000        2300.00|     729.09000        2916.36|     625.00000        2500.00 
  CAP INLET                               |                             |                             | 
0248 720-45065                2.000  EACH |    2500.00000        5000.00|    2543.69000        5087.38|    3200.00000        6400.00 
  INLET, N12                              |                             |                             | 
0249 720-45070               11.000  EACH |    2400.00000       26400.00|    1832.96000       20162.56|    1900.00000       20900.00 
  INLET, P12A                             |                             |                             | 
0250 720-94847                3.000  EACH |    1700.00000        5100.00|    1363.96000        4091.88|    1750.00000        5250.00 
  INLET, R13, MODIFIED                    |                             |                             | 
0251 720-95335                1.000  EACH |    6600.00000        6600.00|    7687.85000        7687.85|   10000.00000       10000.00 
  MANHOLE, M4                             |                             |                             | 
0252 722-51401             3257.000  SFT  |      41.00000      133537.00|      20.00000       65140.00|      38.35000      124905.95 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0253 722-51842            17691.000  SYS  |      36.00000      636876.00|      34.00000      601494.00|      39.20000      693487.20 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0254 722-51846               59.000  CYS  |     330.00000       19470.00|     330.00000       19470.00|     330.00000       19470.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0255 722-51852             4794.000  SFT  |      20.00000       95880.00|      17.00000       81498.00|      12.25000       58726.50 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0256 722-60824             4664.000  SYS  |       2.05000        9561.20|      12.00000       55968.00|       3.20000       14924.80 
  SURFACE MILLING                         |                             |                             | 
0257 723-06660               65.000  SYS  |     600.00000       39000.00|     680.00000       44200.00|     486.00000       31590.00 
  WINGWALL                                |                             |                             | 
0258 725-06858              946.000  LFT  |     105.00000       99330.00|     110.38000      104419.48|     113.00000      106898.00 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0259 725-06875              528.000  LFT  |     333.00000      175824.00|     347.05000      183242.40|     352.00000      185856.00 
  PIPE LINER, THERMOPLASTIC, 66 IN.       |                             |                             | 
0260 726-92406              152.000  EACH |     750.00000      114000.00|     750.00000      114000.00|     729.00000      110808.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0261 726-99095               48.000  EACH |     250.00000       12000.00|      20.00000         960.00|     170.00000        8160.00 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                             |                             | 
0262 728-98377                       LUMP |    6650.00000        6650.00|    7102.00000        7102.00|    7100.00000        7100.00 
  MASONRY COATING , STR. NO. 10           |                             |                             | 
0263 728-98377                       LUMP |    2940.00000        2940.00|    3150.00000        3150.00|    3150.00000        3150.00 
  MASONRY COATING , STR. NO. 11           |                             |                             | 
0264 728-98377                       LUMP |    2450.00000        2450.00|    1584.00000        1584.00|    1585.00000        1585.00 
  MASONRY COATING , STR. NO. 15           |                             |                             | 
0265 728-98377                       LUMP |    6510.00000        6510.00|    6960.00000        6960.00|    6960.00000        6960.00 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0266 728-98377                       LUMP |    2940.00000        2940.00|    3150.00000        3150.00|    3150.00000        3150.00 
  MASONRY COATING , STR. NO. 3            |                             |                             | 
0267 728-98377                       LUMP |    2450.00000        2450.00|    1584.00000        1584.00|    1585.00000        1585.00 
  MASONRY COATING , STR. NO. 7            |                             |                             | 
0268 729-51875                1.000  SFT  |     375.00000         375.00|     500.00000         500.00|     111.00000         111.00 
  CONCRETE, A, PATCHING                   |                             |                             | 
0269 801-01093               14.000  EACH |    1465.00000       20510.00|    1650.00000       23100.00|    1465.00000       20510.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0270 801-01851                       LUMP |   49000.00000       49000.00|  119000.00000      119000.00|  119000.00000      119000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0271 801-03290               11.000  EACH |     295.00000        3245.00|     330.00000        3630.00|     295.00000        3245.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0272 801-04308               25.000  EACH |     840.00000       21000.00|     960.00000       24000.00|     845.00000       21125.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0273 801-06203             3593.000  LFT  |       0.25000         898.25|       0.28000        1006.04|       0.25000         898.25 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0274 801-06207           167050.000  LFT  |       0.76000      126958.00|       0.82000      136981.00|       0.76000      126958.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0275 801-06211               87.000  EACH |      62.00000        5394.00|      68.00000        5916.00|      62.00000        5394.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0276 801-06212               10.000  EACH |     135.00000        1350.00|     150.00000        1500.00|     135.00000        1350.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0277 801-06218              600.000  LFT  |       7.65000        4590.00|       8.80000        5280.00|       7.65000        4590.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0278 801-06625               45.000  EACH |     138.00000        6210.00|     155.00000        6975.00|     138.00000        6210.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0279 801-06640              138.000  EACH |     338.00000       46644.00|     385.00000       53130.00|     338.00000       46644.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0280 801-06645               28.000  EACH |      63.00000        1764.00|      72.00000        2016.00|      63.00000        1764.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0281 801-06710              910.000  DAY  |      10.00000        9100.00|      10.00000        9100.00|      10.00000        9100.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0282 801-06775                       LUMP |   65550.00000       65550.00|  165523.50000      165523.50|  178560.00000      178560.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0283 801-07023                4.000  EACH |    5000.00000       20000.00|    3600.00000       14400.00|    3600.00000       14400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0284 801-07024               14.000  EACH |    7000.00000       98000.00|    4200.00000       58800.00|    4200.00000       58800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0285 801-07118             1308.000  LFT  |      34.85000       45583.80|      38.85000       50815.80|      34.85000       45583.80 
  BARRICADE, III-A                        |                             |                             | 
0286 801-07119              576.000  LFT  |      35.85000       20649.60|      39.85000       22953.60|      35.85000       20649.60 
  BARRICADE, III-B                        |                             |                             | 
0288 801-07606             2400.000  LFT  |       8.00000       19200.00|      19.24000       46176.00|      37.35000       89640.00 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0289 801-08389              810.000  LFT  |      18.00000       14580.00|      19.85000       16078.50|      15.75000       12757.50 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0290 801-08401             7000.000  LFT  |      17.00000      119000.00|      25.00000      175000.00|      14.75000      103250.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0291 801-52817                4.000  EACH |    1000.00000        4000.00|    5000.00000       20000.00|   17155.00000       68620.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0292 802-02475                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0293 802-03706                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  SIGN PANEL, INSTALL , OVERHEAD          |                             |                             | 
0294 802-05701              520.000  LFT  |      10.00000        5200.00|      10.00000        5200.00|      10.00000        5200.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0295 802-05702              382.000  LFT  |      10.50000        4011.00|      10.50000        4011.00|      10.50000        4011.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0296 802-07057             2032.000  SFT  |      17.62000       35803.84|      17.62000       35803.84|      17.65000       35864.80 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0297 802-07102                2.000  EACH |   14920.00000       29840.00|   14920.00000       29840.00|   14920.00000       29840.00 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 
0298 802-07151               14.000  EACH |     302.00000        4228.00|     302.00000        4228.00|     300.00000        4200.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0299 802-07153               10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0300 802-07158                2.000  EACH |    3920.00000        7840.00|    3920.00000        7840.00|    3920.00000        7840.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0301 802-08276                4.000  EACH |     310.00000        1240.00|     310.00000        1240.00|     310.00000        1240.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0302 802-76025               12.000  SFT  |      11.30000         135.60|      11.30000         135.60|      11.30000         135.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0303 802-76035              511.000  SFT  |      12.00000        6132.00|      12.00000        6132.00|      12.00000        6132.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0304 802-76095             8391.000  LBS  |       2.55000       21397.05|       2.55000       21397.05|       2.55000       21397.05 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0305 802-76140                2.000  EACH |   17480.00000       34960.00|   17480.00000       34960.00|   17480.00000       34960.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0306 802-76175               38.000  LFT  |     207.00000        7866.00|     207.00000        7866.00|     207.00000        7866.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (CANTILEVER)                   |                             |                             | 
0307 802-91122               18.000  EACH |     105.00000        1890.00|     105.00000        1890.00|     105.00000        1890.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0308 802-96800            28053.000  EACH |       3.00000       84159.00|       2.75000       77145.75|       2.75000       77145.75 
  SHEAR STUD CONNECTOR                    |                             |                             | 
0309 804-06771              190.000  EACH |      16.85000        3201.50|      19.75000        3752.50|      16.85000        3201.50 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0310 805-02595                9.000  EACH |     130.00000        1170.00|     130.00000        1170.00|     130.00000        1170.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0311 805-06592              266.000  LFT  |      10.00000        2660.00|      10.00000        2660.00|      10.00000        2660.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0312 805-86838              200.000  LFT  |       1.30000         260.00|       1.30000         260.00|       1.30000         260.00 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                             |                             | 
0313 805-95889             1060.000  LFT  |       0.60000         636.00|       0.60000         636.00|       0.60000         636.00 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0314 805-96014              370.000  LFT  |      12.00000        4440.00|     102.38000       37880.60|      25.60000        9472.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0315 805-98336              573.000  LFT  |       5.25000        3008.25|       5.25000        3008.25|       5.25000        3008.25 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0316 807-02107                6.000  EACH |     780.00000        4680.00|     780.00000        4680.00|     780.00000        4680.00 
  LUMINAIRE, UNDERPASS, PENDANT MOUNTED,  |                             |                             | 
  HIGH PRESSURE SODIUM, WITH VANDAL       |                             |                             | 
  SHIELD, 250 WATT, FURNISH               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0317 807-02191                5.000  EACH |     520.00000        2600.00|     520.00000        2600.00|     520.00000        2600.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0318 807-02370                7.000  EACH |     330.00000        2310.00|     330.00000        2310.00|     330.00000        2310.00 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0319 807-02428                7.000  EACH |     690.00000        4830.00|     690.00000        4830.00|     690.00000        4830.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0320 807-07580             9598.000  LFT  |       5.25000       50389.50|       5.25000       50389.50|       5.25000       50389.50 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0321 807-82053                1.000  EACH |    1220.00000        1220.00|    1220.00000        1220.00|    1220.00000        1220.00 
  UNDERPASS CIRCUIT INSTALLATION, 3       |                             |                             | 
  LUMINAIRES , STR. NO. 10                |                             |                             | 
0322 807-82056                2.000  EACH |    3800.00000        7600.00|    3800.00000        7600.00|    3800.00000        7600.00 
  UNDERPASS CIRCUIT INSTALLATION, 6       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0323 807-86750               12.000  EACH |     605.00000        7260.00|     605.00000        7260.00|     605.00000        7260.00 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
0324 807-86910               22.000  EACH |      19.00000         418.00|      19.00000         418.00|      19.00000         418.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0325 807-86915               24.000  EACH |      22.00000         528.00|      22.00000         528.00|      22.00000         528.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0326 807-86925               33.000  EACH |      18.00000         594.00|      18.00000         594.00|      18.00000         594.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0327 807-86930                6.000  EACH |      16.00000          96.00|      16.00000          96.00|      16.00000          96.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0328 807-86935               60.000  EACH |      19.00000        1140.00|      19.00000        1140.00|      19.00000        1140.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0329 807-86955                9.000  EACH |      65.00000         585.00|      65.00000         585.00|      65.00000         585.00 
  CABLE DUCT MARKER                       |                             |                             | 
0330 807-87450                4.000  EACH |     270.00000        1080.00|     270.00000        1080.00|     270.00000        1080.00 
  TRANSFORMER BASE, FURNISH               |                             |                             | 
0331 808-03002             5385.000  LFT  |       0.34000        1830.90|       0.34000        1830.90|       0.30000        1615.50 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0332 808-03631            41505.000  LFT  |       0.34000       14111.70|       0.34000       14111.70|       0.30000       12451.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0333 808-03632            40934.000  LFT  |       0.34000       13917.56|       0.34000       13917.56|       0.30000       12280.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0334 808-05534             2420.000  LFT  |       1.27000        3073.40|       1.27000        3073.40|       0.53000        1282.60 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0335 808-06702             7450.000  LFT  |       0.48000        3576.00|       0.48000        3576.00|       0.42000        3129.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0336 808-06703            36520.000  LFT  |       0.38000       13877.60|       0.38000       13877.60|       0.28000       10225.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0337 808-06705             4720.000  LFT  |       0.76000        3587.20|       0.76000        3587.20|       1.05000        4956.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0338 808-06706              380.000  LFT  |       3.25000        1235.00|       3.25000        1235.00|       3.20000        1216.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0339 808-06716            52036.000  LFT  |       0.38000       19773.68|       0.28000       14570.08|       0.38000       19773.68 
  LINE, REMOVE                            |                             |                             | 
0340 808-06848              190.000  LFT  |       0.34000          64.60|       0.34000          64.60|       5.75000        1092.50 
  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0341 808-08258               11.000  LFT  |       9.00000          99.00|       9.00000          99.00|       6.60000          72.60 
  TRANSVERSE MARKINGS , EPOXY, SOLID,     |                             |                             | 
  WHITE, CROSSHATCH                       |                             |                             | 
0342 808-74805              210.000  LFT  |       9.00000        1890.00|       9.00000        1890.00|      15.80000        3318.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0343 808-74807                5.000  EACH |      70.00000         350.00|      70.00000         350.00|     141.00000         705.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0344 808-74808               24.000  EACH |      93.60000        2246.40|      93.60000        2246.40|     147.00000        3528.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0345 808-74811              350.000  LFT  |       0.41000         143.50|       0.41000         143.50|       0.39000         136.50 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0346 808-75215              115.000  LFT  |       1.14000         131.10|       1.14000         131.10|       1.65000         189.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0347 808-75245            36350.000  LFT  |       0.38000       13813.00|       0.38000       13813.00|       0.28000       10178.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0348 808-75297              200.000  LFT  |       3.25000         650.00|       3.25000         650.00|       3.20000         640.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-0918397         |(   3  ) 35-1106884 
                                          |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION     |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0349 808-75320               22.000  EACH |      46.80000        1029.60|      46.80000        1029.60|      65.00000        1430.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0350 808-75325               17.000  EACH |      61.80000        1050.60|      61.80000        1050.60|      94.00000        1598.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0351 808-75996              913.000  EACH |       5.37000        4902.81|       2.91000        2656.83|      12.00000       10956.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0352 808-75998              931.000  EACH |      17.00000       15827.00|      17.00000       15827.00|      18.65000       17363.15 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0353 808-98796              895.000  LFT  |       0.38000         340.10|       0.38000         340.10|       1.40000        1253.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0354 108-01614                       LUMP |   11450.00000       11450.00|   11450.00000       11450.00|   11450.00000       11450.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0355 808-74807               29.000  EACH |      70.00000        2030.00|      70.00000        2030.00|     141.00000        4089.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0356 807-82053                1.000  EACH |    1220.00000        1220.00|    1220.00000        1220.00|    1220.00000        1220.00 
  UNDERPASS CIRCUIT INSTALLATION, 3       |                             |                             | 
  LUMINAIRES , STR. NO. 2                 |                             |                             | 
0357 201-90788                       LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    2937.00000        2937.00 
  DEBRIS, REMOVE , STR. NO. 1             |                             |                             | 
0358 201-90788                       LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    2937.00000        2937.00 
  DEBRIS, REMOVE , STR. NO. 9             |                             |                             | 
0359 715-05127              198.000  LFT  |     173.00000       34254.00|     113.66000       22504.68|     150.00000       29700.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0360 601-06035              100.000  LFT  |       8.80000         880.00|       8.80000         880.00|       8.80000         880.00 
  GUARDRAIL, RESET                        |                             |                             | 
0361 801-09133                8.000  EACH |    3344.25000       26754.00|    8500.00000       68000.00|    8500.00000       68000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $    20,722,639.70|           $    21,990,671.89|           $    23,193,699.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    20,722,639.70|           $    21,990,671.89|           $    23,193,699.68 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  565090.97000      565090.97|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               24.000  MOS  |    2200.00000       52800.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP | 1175000.00000     1175000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 1      |                             |                             | 
0009 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 10     |                             |                             | 
0010 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 11     |                             |                             | 
0011 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 12     |                             |                             | 
0012 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 2      |                             |                             | 
0013 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 3      |                             |                             | 
0014 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 4      |                             |                             | 
0015 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY , STR. NO. 9      |                             |                             | 
0016 202-01032                2.000  EACH |    2500.00000        5000.00|                             | 
  SAND BARREL ARRAY, REMOVE AND RESET     |                             |                             | 
0017 202-02240            21151.000  SYS  |       7.50000      158632.50|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02241             9494.000  LFT  |       2.25000       21361.50|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-02272             2711.000  LFT  |       4.00000       10844.00|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0020 202-03783               13.000  EACH |     210.00000        2730.00|                             | 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0021 202-04089               58.000  EACH |      32.00000        1856.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0022 202-51328                       LUMP |   50000.00000       50000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0023 202-51328                       LUMP |   90000.00000       90000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 10                             |                             |                             | 
0024 202-51328                       LUMP |   70000.00000       70000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 11                             |                             |                             | 
0025 202-51328                       LUMP |   50000.00000       50000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 12                             |                             |                             | 
0026 202-51328                       LUMP |   70000.00000       70000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 13                             |                             |                             | 
0027 202-51328                       LUMP |  120000.00000      120000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 14                             |                             |                             | 
0028 202-51328                       LUMP |    6000.00000        6000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 15                             |                             |                             | 
0029 202-51328                       LUMP |   70000.00000       70000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 16                             |                             |                             | 
0030 202-51328                       LUMP |   90000.00000       90000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0031 202-51328                       LUMP |   70000.00000       70000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0032 202-51328                       LUMP |   50000.00000       50000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 202-51328                       LUMP |   70000.00000       70000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 5                              |                             |                             | 
0034 202-51328                       LUMP |  110000.00000      110000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 6                              |                             |                             | 
0035 202-51328                       LUMP |    6000.00000        6000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 7                              |                             |                             | 
0036 202-51328                       LUMP |   70000.00000       70000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 8                              |                             |                             | 
0037 202-51328                       LUMP |   50000.00000       50000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 9                              |                             |                             | 
0038 202-51822              836.000  SYS  |       5.00000        4180.00|                             | 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0039 202-74095                2.000  EACH |     405.00000         810.00|                             | 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                             |                             | 
0040 202-82069                       LUMP |     200.00000         200.00|                             | 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
  10                                      |                             |                             | 
0041 202-82069                       LUMP |     200.00000         200.00|                             | 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
  15                                      |                             |                             | 
0042 202-82069                       LUMP |     200.00000         200.00|                             | 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
0043 202-82069                       LUMP |     800.00000         800.00|                             | 
  UNDERPASS CIRCUITRY, REMOVE , STR. NO.  |                             |                             | 
0044 202-91385                4.000  EACH |     250.00000        1000.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0045 202-94954             1412.000  LFT  |      12.00000       16944.00|                             | 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0046 202-95027                2.000  EACH |    1000.00000        2000.00|                             | 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0047 202-96133              370.000  LFT  |       9.00000        3330.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0048 203-02000            66283.000  CYS  |      14.00000      927962.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 203-02070              500.000  CYS  |      12.00000        6000.00|                             | 
  BORROW                                  |                             |                             | 
0050 203-51223              356.000  CYS  |      35.00000       12460.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0051 203-90014               31.000  STA  |     900.00000       27900.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0052 205-06931              867.000  TON  |      55.50000       48118.50|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0053 205-06933               18.000  EACH |     101.56000        1828.08|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0054 205-06934              100.000  TON  |     310.00000       31000.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0055 205-06937            20349.000  LFT  |       1.25000       25436.25|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0056 206-51230              829.000  CYS  |      40.00000       33160.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0057 207-08263            39300.000  SYS  |       4.50000      176850.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0058 207-08267            29004.000  SYS  |       6.00000      174024.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0059 210-06986               60.000  SYS  |      25.00000        1500.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
0060 210-07873               12.000  SFT  |     488.92000        5867.04|                             | 
  REPOINT                                 |                             |                             | 
0061 210-08339                       LUMP |    1200.00000        1200.00|                             | 
  MAINTAIN EXISTING ROADWAY LIGHTING      |                             |                             | 
0062 211-06467              595.000  CYS  |      55.00000       32725.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0063 211-07454            35249.000  CYS  |       9.00000      317241.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0064 213-08058               34.000  CYS  |     150.00000        5100.00|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0065 213-08068                2.000  EACH |     250.00000         500.00|                             | 
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             | 
0066 213-52830               10.000  CYS  |     400.00000        4000.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0067 301-07448            20735.000  TON  |      16.00000      331760.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0068 302-07455              828.000  CYS  |      60.00000       49680.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 306-08033              807.000  SYS  |       1.79000        1444.53|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0070 306-08034             4365.000  SYS  |       1.82000        7944.30|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0071 306-08043             6365.000  SYS  |       2.09000       13302.85|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0072 306-08043              535.000  SYS  |       2.27000        1214.45|                             | 
  MILLING, TRANSITION ,CONCRETE           |                             |                             | 
0073 311-06465            79000.000  SYS  |       0.51000       40290.00|                             | 
  PCCP CRACKING AND SEATING               |                             |                             | 
0074 401-06264                       LUMP |    8664.62000        8664.62|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0075 401-07320             3816.000  TON  |      44.06000      168132.96|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0076 401-07337             9770.000  TON  |      54.10000      528557.00|                             | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0077 401-07370             3905.000  TON  |      40.58000      158464.90|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0078 401-07388            12432.000  TON  |      43.53000      541164.96|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0079 401-07389             6581.000  TON  |      37.76000      248498.56|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0080 401-07400            13410.000  TON  |      36.88000      494560.80|                             | 
  QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0081 401-07406             2100.000  TON  |      40.74000       85554.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0082 401-07410            12831.000  TON  |      40.74000      522734.94|                             | 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 
0083 401-08333             5389.000  TON  |      43.97000      236954.33|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0084 402-07433             1528.000  TON  |      50.91000       77790.48|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0085 402-07438             2547.000  TON  |      39.44000      100453.68|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0086 402-07441             8144.000  TON  |      34.06000      277384.64|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0087 402-07453             6926.000  TON  |      75.00000      519450.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 201 -27 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 406-05520               90.000  TON  |     181.38000       16324.20|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0089 406-05521            23754.000  SYS  |       0.04000         950.16|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0090 502-06329             1146.000  SYS  |      60.00000       68760.00|                             | 
  PCCP, 12 IN.                            |                             |                             | 
0091 503-05310              987.000  LFT  |     125.00000      123375.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
0092 601-01522               37.000  EACH |    1500.00000       55500.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0093 601-01522                1.000  EACH |    1000.00000        1000.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB , RESET   |                             |                             | 
0094 601-01625                1.000  EACH |    1600.00000        1600.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0095 601-02205                2.000  EACH |    1100.00000        2200.00|                             | 
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                             |                             | 
0096 601-02206              450.000  LFT  |      10.60000        4770.00|                             | 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0097 601-05999                6.000  EACH |      40.00000         240.00|                             | 
  CURVED TERMINAL END                     |                             |                             | 
0098 601-06037                1.000  EACH |     800.00000         800.00|                             | 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0099 601-06233                2.000  EACH |    6000.00000       12000.00|                             | 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0100 601-06238                2.000  EACH |   17000.00000       34000.00|                             | 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 
0101 601-92948              440.000  LFT  |       3.00000        1320.00|                             | 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0102 601-94689                9.000  EACH |    2400.00000       21600.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0103 601-94690                6.000  EACH |    3600.00000       21600.00|                             | 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0104 601-97080                9.000  EACH |    1800.00000       16200.00|                             | 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0105 601-99105             5844.000  LFT  |      14.20000       82984.80|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0106 601-99108             1300.000  LFT  |      19.40000       25220.00|                             | 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0107 601-99132                9.000  EACH |     100.00000         900.00|                             | 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0108 601-99132                3.000  EACH |     100.00000         300.00|                             | 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING MODIFIED                        |                             |                             | 
0109 602-06729              144.000  EACH |       7.00000        1008.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0110 603-06040             1000.000  LFT  |       6.00000        6000.00|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0111 603-93373              390.000  LFT  |      34.70000       13533.00|                             | 
  FENCE, PEDESTRIAN                       |                             |                             | 
0112 604-04927             1412.000  LFT  |      75.00000      105900.00|                             | 
  CONCRETE BARRIER, 33 IN.                |                             |                             | 
0113 605-05523             2244.000  LFT  |      12.00000       26928.00|                             | 
  CURB, HMA                               |                             |                             | 
0114 606-07484            65519.000  LFT  |       0.16000       10483.04|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0115 609-06259             4066.000  SYS  |      57.00000      231762.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0116 610-07486               48.000  TON  |      75.00000        3600.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0117 610-07487              774.000  TON  |      65.00000       50310.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0118 610-07488             3459.000  TON  |      65.00000      224835.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0119 615-06510               10.000  EACH |     300.00000        3000.00|                             | 
  MONUMENT, C                             |                             |                             | 
0120 616-02320            12764.000  SYS  |       1.60000       20422.40|                             | 
  GEOTEXTILES                             |                             |                             | 
0121 616-05688              390.000  TON  |      55.00000       21450.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0122 616-05689             1902.000  TON  |      50.00000       95100.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0123 616-06405             2539.000  TON  |      30.00000       76170.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0124 616-06451             2096.000  TON  |      40.00000       83840.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0125 616-51367             1174.000  SYS  |      60.00000       70440.00|                             | 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0126 616-93772               12.000  EACH |     250.00000        3000.00|                             | 
  INSPECTION HOLE                         |                             |                             | 
0127 619-04414                8.000  EACH |    1000.00000        8000.00|                             | 
  DRAIN EXTENSION                         |                             |                             | 
0128 619-05926                       LUMP |    2000.00000        2000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 10     |                             |                             | 
0129 619-05926                       LUMP |    1000.00000        1000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 13     |                             |                             | 
0130 619-05926                       LUMP |    1000.00000        1000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 14     |                             |                             | 
0131 619-05926                       LUMP |    1000.00000        1000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 16     |                             |                             | 
0132 619-05926                       LUMP |    2000.00000        2000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0133 619-05926                       LUMP |    1000.00000        1000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0134 619-05926                       LUMP |    1000.00000        1000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                             |                             | 
0135 619-05926                       LUMP |    1000.00000        1000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 8      |                             |                             | 
0136 619-51859                       LUMP |   30000.00000       30000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 10        |                             |                             | 
0137 619-51859                       LUMP |   30000.00000       30000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0138 619-61000                       LUMP |   34000.00000       34000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 10        |                             |                             | 
0139 619-61000                       LUMP |   12000.00000       12000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0140 619-61505                       LUMP |   12000.00000       12000.00|                             | 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  13                                      |                             |                             | 
0141 619-61505                       LUMP |   12000.00000       12000.00|                             | 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  14                                      |                             |                             | 
0142 619-61505                       LUMP |   12000.00000       12000.00|                             | 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  5                                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0143 619-61505                       LUMP |   12000.00000       12000.00|                             | 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  6                                       |                             |                             | 
0144 619-61505                       LUMP |   12000.00000       12000.00|                             | 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  8                                       |                             |                             | 
0145 619-61505                       LUMP |   12000.00000       12000.00|                             | 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  16                                      |                             |                             | 
0146 619-95457                       LUMP |    1500.00000        1500.00|                             | 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 10                                  |                             |                             | 
0147 619-95457                       LUMP |    1500.00000        1500.00|                             | 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0148 619-98427                4.000  EACH |     326.42000        1305.68|                             | 
  CLEAN DRAINS                            |                             |                             | 
0149 621-01004               14.000  EACH |     800.00000       11200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0150 621-06545               13.000  TON  |     450.00000        5850.00|                             | 
  FERTILIZER                              |                             |                             | 
0151 621-06553             5450.000  LBS  |       2.25000       12262.50|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0152 621-06557             6000.000  LBS  |       2.10000       12600.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0153 621-06559             8400.000  SYS  |       0.32000        2688.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0154 621-06565               64.000  TON  |     350.00000       22400.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0155 621-06567                2.000  kGAL |      10.00000          20.00|                             | 
  WATER , SODDING                         |                             |                             | 
0156 621-06575            40939.000  SYS  |       2.28000       93340.92|                             | 
  SODDING, NURSERY                        |                             |                             | 
0157 701-96089             3276.000  LFT  |      48.19000      157870.44|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0158 702-51005              383.000  CYS  |     950.00000      363850.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0159 702-51015               44.000  CYS  |     450.00000       19800.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0160 702-51110            10624.000  LBS  |       3.00000       31872.00|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0161 702-51863             1788.000  EACH |      20.00000       35760.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0162 703-06028            34324.000  LBS  |       1.00000       34324.00|                             | 
  REINFORCING BARS                        |                             |                             | 
0163 703-06029           541065.000  LBS  |       1.00000      541065.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0164 703-08247                4.000  EACH |    1000.00000        4000.00|                             | 
  EMBEDDED GALVANIC ANODE                 |                             |                             | 
0165 703-51030            28004.000  LBS  |       1.00000       28004.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0166 703-51032           675659.000  LBS  |       1.00000      675659.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0167 703-96512               80.000  EACH |      80.00000        6400.00|                             | 
  BAR SPLICE                              |                             |                             | 
0168 703-97936             1134.000  EACH |      25.00000       28350.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0169 704-51002             3824.000  CYS  |     650.00000     2485600.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0170 706-05732               24.000  EACH |    2000.00000       48000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0171 706-05732               28.000  EACH |    2000.00000       56000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
0173 706-51020              550.000  CYS  |     600.00000      330000.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0174 707-05982             1548.000  LFT  |     125.00000      193500.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                             |                             | 
  28 IN. X 12 IN.                         |                             |                             | 
0175 709-51821                       LUMP |    2443.00000        2443.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0176 709-51821                       LUMP |    2073.00000        2073.00|                             | 
  SURFACE SEAL , STR. NO. 10              |                             |                             | 
0177 709-51821                       LUMP |    1644.00000        1644.00|                             | 
  SURFACE SEAL , STR. NO. 11              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0178 709-51821                       LUMP |     381.00000         381.00|                             | 
  SURFACE SEAL , STR. NO. 12              |                             |                             | 
0179 709-51821                       LUMP |     451.00000         451.00|                             | 
  SURFACE SEAL , STR. NO. 13              |                             |                             | 
0180 709-51821                       LUMP |    1982.00000        1982.00|                             | 
  SURFACE SEAL , STR. NO. 14              |                             |                             | 
0181 709-51821                       LUMP |     458.00000         458.00|                             | 
  SURFACE SEAL , STR. NO. 16              |                             |                             | 
0182 709-51821                       LUMP |    2001.00000        2001.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0183 709-51821                       LUMP |    1665.00000        1665.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0184 709-51821                       LUMP |     377.00000         377.00|                             | 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0185 709-51821                       LUMP |     451.00000         451.00|                             | 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0186 709-51821                       LUMP |    1473.00000        1473.00|                             | 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0187 709-51821                       LUMP |    2997.00000        2997.00|                             | 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0188 709-51821                       LUMP |     455.00000         455.00|                             | 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 
0189 709-51821                       LUMP |    2645.00000        2645.00|                             | 
  SURFACE SEAL , STR. NO. 9               |                             |                             | 
0190 709-51821                       LUMP |    2997.00000        2997.00|                             | 
  SURFACE SEAL , STR. NO.15               |                             |                             | 
0191 711-01772                1.000  EACH |    8700.00000        8700.00|                             | 
  RETROFIT, 1 , STR. NO. 10               |                             |                             | 
0192 711-01772                1.000  EACH |    8700.00000        8700.00|                             | 
  RETROFIT, 1 , STR. NO. 2                |                             |                             | 
0193 711-01774                1.000  EACH |   13700.00000       13700.00|                             | 
  RETROFIT, 2 , STR. NO. 10               |                             |                             | 
0194 711-01774                1.000  EACH |   13700.00000       13700.00|                             | 
  RETROFIT, 2 , STR. NO. 2                |                             |                             | 
0195 711-02707               92.000  EACH |      91.56000        8423.52|                             | 
  ANCHOR PLATE                            |                             |                             | 
0196 711-51035           470000.000  LBS  |       1.55000      728500.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0197 711-51877                       LUMP |   50000.00000       50000.00|                             | 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  13                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0198 711-51877                       LUMP |   50000.00000       50000.00|                             | 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  5                                       |                             |                             | 
0199 711-93035                       LUMP |   20000.00000       20000.00|                             | 
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             | 
  , STR. NO. 10                           |                             |                             | 
0200 711-93035                       LUMP |   20000.00000       20000.00|                             | 
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             | 
  , STR. NO. 2                            |                             |                             | 
0201 711-96801              100.000  EACH |       2.10000         210.00|                             | 
  SHEAR CONNECTOR, 7/8 IN. STUD           |                             |                             | 
0202 713-51820                       LUMP |  100000.00000      100000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 14         |                             |                             | 
0203 713-51820                       LUMP |   50000.00000       50000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 16         |                             |                             | 
0204 713-51820                       LUMP |   90000.00000       90000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 6          |                             |                             | 
0205 713-51820                       LUMP |   50000.00000       50000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 8          |                             |                             | 
0206 713-97149                2.000  EACH |  100000.00000      200000.00|                             | 
  TEMPORARY RAMP                          |                             |                             | 
0207 714-06056              314.000  LFT  |     700.00000      219800.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 11 FT. X 4 FT.                |                             |                             | 
0208 714-06677              340.000  LFT  |    2000.00000      680000.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 18 FT. X 6 FT.                |                             |                             | 
0209 714-99348              205.000  LFT  |     300.00000       61500.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 5 FT. X 3 FT.                 |                             |                             | 
0210 715-01354              460.000  LFT  |      25.00000       11500.00|                             | 
  CLEAN EXISTING PIPE                     |                             |                             | 
0211 715-02397                7.000  EACH |    1380.96000        9666.72|                             | 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0212 715-02399                2.000  EACH |    1789.24000        3578.48|                             | 
  SAFETY METAL END SECTION, 4:1, 42 IN.   |                             |                             | 
0213 715-02629                2.000  EACH |     510.17000        1020.34|                             | 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0214 715-03475                6.000  EACH |     257.79000        1546.74|                             | 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0215 715-03584                1.000  EACH |     510.18000         510.18|                             | 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0216 715-05019              613.000  LFT  |      95.64000       58627.32|                             | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0217 715-05048            13923.000  LFT  |       3.55000       49426.65|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0218 715-05053             4950.000  LFT  |      12.00000       59400.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0219 715-05118              101.000  LFT  |      36.50000        3686.50|                             | 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0220 715-05119             1181.000  LFT  |      43.60000       51491.60|                             | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0221 715-05121              411.000  LFT  |      45.92000       18873.12|                             | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0222 715-05136              551.000  LFT  |     176.29000       97135.79|                             | 
  PIPE, TYPE 1, CIRCULAR, 72 IN.          |                             |                             | 
0223 715-05203            45632.000  LFT  |       1.55000       70729.60|                             | 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0224 715-05218              180.000  LFT  |      71.77000       12918.60|                             | 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                             |                             | 
0225 715-05407              320.000  LFT  |       5.64000        1804.80|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0226 715-06004                1.000  EACH |    1585.96000        1585.96|                             | 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0227 715-06357                4.000  EACH |    2052.19000        8208.76|                             | 
  CONCRETE ANCHOR, 72 IN.                 |                             |                             | 
0228 715-07625               20.000  LFT  |     219.72000        4394.40|                             | 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                             |                             | 
0229 715-08283             1300.000  SYS  |      45.00000       58500.00|                             | 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0230 715-08305               91.000  TON  |      69.86000        6357.26|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0231 715-26764                2.000  EACH |    5614.07000       11228.14|                             | 
  GRATED BOX END SECTION, II, 10:1, 18 IN |                             |                             | 
0232 715-46000                3.000  EACH |     216.87000         650.61|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0233 715-46005                2.000  EACH |     230.92000         461.84|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0234 715-46040                8.000  EACH |     539.82000        4318.56|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0235 715-91361              242.000  LFT  |      33.28000        8053.76|                             | 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0236 715-97402                6.000  EACH |    4184.07000       25104.42|                             | 
  GRATED BOX END SECTION, I, 4:1, 15 IN.  |                             |                             | 
0237 715-97692                1.000  EACH |    7141.81000        7141.81|                             | 
  GRATED BOX END SECTION, I, 4:1, 36 IN.  |                             |                             | 
0238 715-97925                1.000  EACH |    7141.81000        7141.81|                             | 
  GRATED BOX END SECTION, I, 6:1, 36 IN.  |                             |                             | 
0240 716-07637              540.000  LFT  |     616.85000      333099.00|                             | 
  PIPE INSTALLATION, TRENCHLESS, 48 IN.   |                             |                             | 
0241 718-06526             1936.000  TON  |      57.71000      111726.56|                             | 
  HMA FOR UNDERDRAINS                     |                             |                             | 
0242 718-06529              197.000  EACH |     360.01000       70921.97|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0243 718-06532             6560.000  LFT  |       1.00000        6560.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0244 718-52610             2706.000  CYS  |      34.40000       93086.40|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0245 718-99153            40209.000  SYS  |       1.15000       46240.35|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0246 720-44000                4.000  EACH |     564.14000        2256.56|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0247 720-44296                4.000  EACH |     549.17000        2196.68|                             | 
  CAP INLET                               |                             |                             | 
0248 720-45065                2.000  EACH |    3448.01000        6896.02|                             | 
  INLET, N12                              |                             |                             | 
0249 720-45070               11.000  EACH |    3632.50000       39957.50|                             | 
  INLET, P12A                             |                             |                             | 
0250 720-94847                3.000  EACH |    2574.76000        7724.28|                             | 
  INLET, R13, MODIFIED                    |                             |                             | 
0251 720-95335                1.000  EACH |   11400.41000       11400.41|                             | 
  MANHOLE, M4                             |                             |                             | 
0252 722-51401             3257.000  SFT  |      25.00000       81425.00|                             | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0253 722-51842            17691.000  SYS  |      45.00000      796095.00|                             | 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0254 722-51846               59.000  CYS  |     330.00000       19470.00|                             | 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0255 722-51852             4794.000  SFT  |      20.00000       95880.00|                             | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0256 722-60824             4664.000  SYS  |       4.00000       18656.00|                             | 
  SURFACE MILLING                         |                             |                             | 
0257 723-06660               65.000  SYS  |     501.95000       32626.75|                             | 
  WINGWALL                                |                             |                             | 
0258 725-06858              946.000  LFT  |     105.00000       99330.00|                             | 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0259 725-06875              528.000  LFT  |     333.00000      175824.00|                             | 
  PIPE LINER, THERMOPLASTIC, 66 IN.       |                             |                             | 
0260 726-92406              152.000  EACH |     458.88000       69749.76|                             | 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0261 726-99095               48.000  EACH |       1.00000          48.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                             |                             | 
0262 728-98377                       LUMP |   10000.00000       10000.00|                             | 
  MASONRY COATING , STR. NO. 10           |                             |                             | 
0263 728-98377                       LUMP |    4000.00000        4000.00|                             | 
  MASONRY COATING , STR. NO. 11           |                             |                             | 
0264 728-98377                       LUMP |    2500.00000        2500.00|                             | 
  MASONRY COATING , STR. NO. 15           |                             |                             | 
0265 728-98377                       LUMP |    8000.00000        8000.00|                             | 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
0266 728-98377                       LUMP |    5000.00000        5000.00|                             | 
  MASONRY COATING , STR. NO. 3            |                             |                             | 
0267 728-98377                       LUMP |    2500.00000        2500.00|                             | 
  MASONRY COATING , STR. NO. 7            |                             |                             | 
0268 729-51875                1.000  SFT  |    3000.00000        3000.00|                             | 
  CONCRETE, A, PATCHING                   |                             |                             | 
0269 801-01093               14.000  EACH |    1465.00000       20510.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0270 801-01851                       LUMP |  119000.00000      119000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0271 801-03290               11.000  EACH |     295.00000        3245.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0272 801-04308               25.000  EACH |     840.00000       21000.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0273 801-06203             3593.000  LFT  |       0.25000         898.25|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0274 801-06207           167050.000  LFT  |       0.74000      123617.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0275 801-06211               87.000  EACH |      62.00000        5394.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0276 801-06212               10.000  EACH |     135.00000        1350.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0277 801-06218              600.000  LFT  |       7.65000        4590.00|                             | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0278 801-06625               45.000  EACH |     136.00000        6120.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0279 801-06640              138.000  EACH |     338.00000       46644.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0280 801-06645               28.000  EACH |      63.00000        1764.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0281 801-06710              910.000  DAY  |      10.00000        9100.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0282 801-06775                       LUMP |  500000.00000      500000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0283 801-07023                4.000  EACH |    3600.00000       14400.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0284 801-07024               14.000  EACH |    4200.00000       58800.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0285 801-07118             1308.000  LFT  |      34.85000       45583.80|                             | 
  BARRICADE, III-A                        |                             |                             | 
0286 801-07119              576.000  LFT  |      35.85000       20649.60|                             | 
  BARRICADE, III-B                        |                             |                             | 
0288 801-07606             2400.000  LFT  |      23.96000       57504.00|                             | 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0289 801-08389              810.000  LFT  |      24.00000       19440.00|                             | 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0290 801-08401             7000.000  LFT  |      12.00000       84000.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0291 801-52817                4.000  EACH |   65000.00000      260000.00|                             | 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0292 802-02475                1.000  EACH |     600.00000         600.00|                             | 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0293 802-03706                2.000  EACH |     700.00000        1400.00|                             | 
  SIGN PANEL, INSTALL , OVERHEAD          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0294 802-05701              520.000  LFT  |      10.00000        5200.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0295 802-05702              382.000  LFT  |      10.50000        4011.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0296 802-07057             2032.000  SFT  |      17.62000       35803.84|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0297 802-07102                2.000  EACH |   14920.00000       29840.00|                             | 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 
0298 802-07151               14.000  EACH |     302.00000        4228.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0299 802-07153               10.000  EACH |     345.00000        3450.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0300 802-07158                2.000  EACH |    3920.00000        7840.00|                             | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0301 802-08276                4.000  EACH |     310.00000        1240.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0302 802-76025               12.000  SFT  |      11.30000         135.60|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0303 802-76035              511.000  SFT  |      12.00000        6132.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0304 802-76095             8391.000  LBS  |       2.55000       21397.05|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0305 802-76140                2.000  EACH |   17480.00000       34960.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0306 802-76175               38.000  LFT  |     207.00000        7866.00|                             | 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (CANTILEVER)                   |                             |                             | 
0307 802-91122               18.000  EACH |     105.00000        1890.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0308 802-96800            28053.000  EACH |       2.10000       58911.30|                             | 
  SHEAR STUD CONNECTOR                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0309 804-06771              190.000  EACH |      24.00000        4560.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0310 805-02595                9.000  EACH |     130.00000        1170.00|                             | 
  CONTROLLER, RESET TIMING                |                             |                             | 
0311 805-06592              266.000  LFT  |      10.00000        2660.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0312 805-86838              200.000  LFT  |       1.30000         260.00|                             | 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                             |                             | 
0313 805-95889             1060.000  LFT  |       0.60000         636.00|                             | 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0314 805-96014              370.000  LFT  |      18.04000        6674.80|                             | 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0315 805-98336              573.000  LFT  |       5.25000        3008.25|                             | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0316 807-02107                6.000  EACH |     780.00000        4680.00|                             | 
  LUMINAIRE, UNDERPASS, PENDANT MOUNTED,  |                             |                             | 
  HIGH PRESSURE SODIUM, WITH VANDAL       |                             |                             | 
  SHIELD, 250 WATT, FURNISH               |                             |                             | 
0317 807-02191                5.000  EACH |     520.00000        2600.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0318 807-02370                7.000  EACH |     330.00000        2310.00|                             | 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0319 807-02428                7.000  EACH |     690.00000        4830.00|                             | 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0320 807-07580             9598.000  LFT  |       6.00000       57588.00|                             | 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0321 807-82053                1.000  EACH |    1220.00000        1220.00|                             | 
  UNDERPASS CIRCUIT INSTALLATION, 3       |                             |                             | 
  LUMINAIRES , STR. NO. 10                |                             |                             | 
0322 807-82056                2.000  EACH |    3800.00000        7600.00|                             | 
  UNDERPASS CIRCUIT INSTALLATION, 6       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0323 807-86750               12.000  EACH |     605.00000        7260.00|                             | 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
0324 807-86910               22.000  EACH |      19.00000         418.00|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0325 807-86915               24.000  EACH |      22.00000         528.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0326 807-86925               33.000  EACH |      18.00000         594.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0327 807-86930                6.000  EACH |      16.00000          96.00|                             | 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0328 807-86935               60.000  EACH |      19.00000        1140.00|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0329 807-86955                9.000  EACH |      65.00000         585.00|                             | 
  CABLE DUCT MARKER                       |                             |                             | 
0330 807-87450                4.000  EACH |     270.00000        1080.00|                             | 
  TRANSFORMER BASE, FURNISH               |                             |                             | 
0331 808-03002             5385.000  LFT  |       0.30000        1615.50|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0332 808-03631            41505.000  LFT  |       0.30000       12451.50|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0333 808-03632            40934.000  LFT  |       0.30000       12280.20|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0334 808-05534             2420.000  LFT  |       0.53000        1282.60|                             | 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0335 808-06702             7450.000  LFT  |       0.42000        3129.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0336 808-06703            36520.000  LFT  |       0.28000       10225.60|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0337 808-06705             4720.000  LFT  |       1.05000        4956.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0338 808-06706              380.000  LFT  |       3.20000        1216.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0339 808-06716            52036.000  LFT  |       0.30000       15610.80|                             | 
  LINE, REMOVE                            |                             |                             | 
0340 808-06848              190.000  LFT  |       5.75000        1092.50|                             | 
  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0341 808-08258               11.000  LFT  |       6.60000          72.60|                             | 
  TRANSVERSE MARKINGS , EPOXY, SOLID,     |                             |                             | 
  WHITE, CROSSHATCH                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0342 808-74805              210.000  LFT  |      15.80000        3318.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0343 808-74807                5.000  EACH |     141.00000         705.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0344 808-74808               24.000  EACH |     147.00000        3528.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0345 808-74811              350.000  LFT  |       0.39000         136.50|                             | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0346 808-75215              115.000  LFT  |       1.65000         189.75|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0347 808-75245            36350.000  LFT  |       0.28000       10178.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0348 808-75297              200.000  LFT  |       3.20000         640.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0349 808-75320               22.000  EACH |      65.00000        1430.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0350 808-75325               17.000  EACH |      94.00000        1598.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0351 808-75996              913.000  EACH |       7.15000        6527.95|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0352 808-75998              931.000  EACH |      19.00000       17689.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0353 808-98796              895.000  LFT  |       1.40000        1253.00|                             | 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0354 108-01614                       LUMP |   11450.00000       11450.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0355 808-74807               29.000  EACH |     141.00000        4089.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 201 -42 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 23,981,409.16                                                     ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -27862-A                   COUNTIES : PORTER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0356 807-82053                1.000  EACH |    1220.00000        1220.00|                             | 
  UNDERPASS CIRCUIT INSTALLATION, 3       |                             |                             | 
  LUMINAIRES , STR. NO. 2                 |                             |                             | 
0357 201-90788                       LUMP |     812.03000         812.03|                             | 
  DEBRIS, REMOVE , STR. NO. 1             |                             |                             | 
0358 201-90788                       LUMP |     812.03000         812.03|                             | 
  DEBRIS, REMOVE , STR. NO. 9             |                             |                             | 
0359 715-05127              198.000  LFT  |     150.28000       29755.44|                             | 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0360 601-06035              100.000  LFT  |       8.80000         880.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0361 801-09133                8.000  EACH |    7985.00000       63880.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $    23,430,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    23,430,000.00|           $             0.00|           $ 
==================================================================================================================================== 
 


